
MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE : 04/09/07  PAGE : 002 -1 
CALL ORDER: 002  CONTRACT ID: 11307  COUNTIES: Richland, Wibaux  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 4  CONTRACT TIME: 150 WORKING DAYS 
PROJECT(S): (4482005000) STPS 261-2(5)26 / RICHLAND COUNTY LINE - NORTH 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     4,710,809.20    104.0865% 100.0000% 
   1   4048            MARTIN CONSTRUCTION INC - ND                                     $     4,525,860.47    100.0000%  96.0739% 
   2   2096            S K CONSTRUCTION INC                                             $     4,796,970.90    105.9903% 101.8290% 
   3   6241            M K WEEDEN CONSTRUCTION INC                                      $     4,885,645.47    107.9495% 103.7114% 
   4   6095            FRANZ CONSTRUCTION INC                                           $     5,111,250.47    112.9343% 108.5005% 
   5   2409            GRATECH COMPANY LTD                                              $     5,577,678.26    123.2402% 118.4017% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4048                |(   2  ) 2096 
                                          |ENGINEER'S ESTIMATE          |MARTIN CONSTRUCTION INC - ND |S K CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            30000.000  UNIT |       1.00000       30000.00|       1.00000       30000.00|       1.00000       30000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                9.800  CRKM |    2200.00000       21560.00|    1905.50000       18673.90|    2500.00000       24500.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    8800.00000        8800.00|    5610.00000        5610.00|    6000.00000        6000.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP |  590000.00000      590000.00|  479241.85000      479241.85|  600000.00000      600000.00 
  MOBILIZATION                            |                             |                             | 
0050 203100000           336139.000  M3   |       4.00000     1344556.00|       2.71000      910936.69|       3.50000     1176486.50 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0060 203140000              154.000  M3   |      20.00000        3080.00|      16.25000        2502.50|      25.00000        3850.00 
  EXCAVATION-UNCLASS CHANNEL              |                             |                             | 
0070 203220000             2170.000  M3   |      17.00000       36890.00|      11.28000       24477.60|       8.00000       17360.00 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0080 203500000            15468.000  M3   |       4.00000       61872.00|       2.75000       42537.00|       3.50000       54138.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0090 207300000             1379.000  M3   |      40.00000       55160.00|      30.85000       42542.15|      52.00000       71708.00 
  BEDDING MATERIAL                        |                             |                             | 
0100 207310000              723.000  M3   |      30.00000       21690.00|      33.85000       24473.55|      42.00000       30366.00 
  FOUNDATION MATERIAL                     |                             |                             | 
0110 208105000            75000.000  UNIT |       1.00000       75000.00|       1.00000       75000.00|       1.00000       75000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0120 208505000              110.000  M3   |      40.00000        4400.00|      34.08000        3748.80|      55.00000        6050.00 
  STREAMBED MATERIAL                      |                             |                             | 
0130 210300000              180.000  KM   |      15.00000        2700.00|      20.00000        3600.00|      10.00000        1800.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0140 212010100                4.000  MSTA |    1200.00000        4800.00|    1453.00000        5812.00|     600.00000        2400.00 
  OBLITERATE ROADWAY                      |                             |                             | 
0150 301270000            16023.000  M3   |      28.00000      448644.00|      34.63000      554876.49|      33.00000      528759.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0160 301440010            38920.000  M2   |       0.55000       21406.00|       0.67000       26076.40|       0.70000       27244.00 
  COVER - TYPE 1                          |                             |                             | 
0170 301700000              400.000  M3   |      30.00000       12000.00|      30.45000       12180.00|      23.00000        9200.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0180 301750000              690.000  M3   |      50.00000       34500.00|      34.87000       24060.30|      43.00000       29670.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0190 401080110             8828.000  MT   |      28.00000      247184.00|      33.50000      295738.00|      25.00000      220700.00 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0200 401200000              124.000  MT   |     152.00000       18848.00|     146.26000       18136.24|     150.00000       18600.00 
  HYDRATED LIME                           |                             |                             | 
0210 402088000              477.800  MT   |     430.00000      205454.00|     540.75000      258370.35|     490.00000      234122.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0215 402225000               71.500  MT   |     400.00000       28600.00|     478.95000       34244.93|     465.00000       33247.50 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0230 551170000               32.500  M3   |    1500.00000       48750.00|    1400.00000       45500.00|    1300.00000       42250.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0240 551175000               55.300  M3   |     800.00000       44240.00|     800.00000       44240.00|     800.00000       44240.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0250 551410000              103.700  M3   |     700.00000       72590.00|     867.00000       89907.90|     865.00000       89700.50 
  CONCRETE-CLASS SD                       |                             |                             | 
0260 552150000              407.000  M2   |      15.00000        6105.00|      20.40000        8302.80|      20.00000        8140.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0270 553010000              204.000  M    |     700.00000      142800.00|     759.90000      155019.60|     750.00000      153000.00 
  PRESTRESSED BEAM-TYPE A                 |                             |                             | 
0280 555100000             2602.000  KG   |       2.60000        6765.20|       3.06000        7962.12|       3.00000        7806.00 
  REINFORCING STEEL                       |                             |                             | 
0290 555200000            12862.000  KG   |       2.80000       36013.60|       3.06000       39357.72|       3.00000       38586.00 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0300 557100005              104.600  M    |     250.00000       26150.00|     273.36000       28593.46|     275.00000       28765.00 
  BRIDGE RAIL - W740                      |                             |                             | 
0310 559233100              164.000  M    |      60.00000        9840.00|     137.70000       22582.80|     135.00000       22140.00 
  FURN STL PILE HP 310 X 79 MM            |                             |                             | 
0320 559245050              216.800  M    |     230.00000       49864.00|     270.30000       58601.04|     270.00000       58536.00 
  FRN STL PIPE PILE 508X12.7 MM           |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE : 04/09/07  PAGE : 002 -2 
CALL ORDER: 002  CONTRACT ID: 11307  COUNTIES: Richland, Wibaux  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 4  CONTRACT TIME: 150 WORKING DAYS 
PROJECT(S): (4482005000) STPS 261-2(5)26 / RICHLAND COUNTY LINE - NORTH 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4048                |(   2  ) 2096 
                                          |ENGINEER'S ESTIMATE          |MARTIN CONSTRUCTION INC - ND |S K CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 559333100              160.000  M    |      40.00000        6400.00|      56.10000        8976.00|      56.00000        8960.00 
  DR STL PILE HP 310 X 79 MM              |                             |                             | 
0340 559345050              184.000  M    |      35.00000        6440.00|      71.40000       13137.60|      70.00000       12880.00 
  DR STL PIPE PILE 508X12.7 MM            |                             |                             | 
0350 559550000                8.000  EACH |     265.00000        2120.00|      81.60000         652.80|      85.00000         680.00 
  PILE CUTTING SHOE                       |                             |                             | 
0360 559556000                8.000  EACH |     185.00000        1480.00|     204.00000        1632.00|     205.00000        1640.00 
  PILE DRIVING POINT                      |                             |                             | 
0370 602010000               75.200  M    |      50.00000        3760.00|      42.00000        3158.40|      40.00000        3008.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0380 603004500               85.000  M    |     140.00000       11900.00|     123.86000       10528.10|     150.00000       12750.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0390 603006000              328.500  M    |     190.00000       62415.00|     185.23000       60848.06|     250.00000       82125.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0400 603011050               37.000  M    |     300.00000       11100.00|     326.36000       12075.32|     300.00000       11100.00 
  DRAINAGE PIPE 1050 MM                   |                             |                             | 
0410 603013500               59.000  M    |     450.00000       26550.00|     460.02000       27141.18|     400.00000       23600.00 
  DRAINAGE PIPE 1350 MM                   |                             |                             | 
0420 603102120               73.000  M    |     650.00000       47450.00|     727.45000       53103.85|     750.00000       54750.00 
  CSP 2100 MM X 2.01 MM                   |                             |                             | 
0430 603102427               35.000  M    |     950.00000       33250.00|    1066.09000       37313.15|     900.00000       31500.00 
  CSP 2400 MM X 2.77 MM                   |                             |                             | 
0440 603233356              177.000  M    |    2000.00000      354000.00|    1804.36000      319371.72|    2250.00000      398250.00 
  SSPP 3.360 M X 3.56 MM CTD              |                             |                             | 
0450 606000200               54.900  M    |     100.00000        5490.00|     119.18000        6542.98|     114.00000        6258.60 
  GUARD RAIL-BOX BEAM                     |                             |                             | 
0460 606140000                4.000  EACH |    3300.00000       13200.00|     992.25000        3969.00|     950.00000        3800.00 
  GRD RAIL-BOX BEAM/BR APP-SEC TYPE 1,2   |                             |                             | 
0470 606242000                4.000  EACH |    4000.00000       16000.00|    5932.50000       23730.00|    5700.00000       22800.00 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0480 607204100             7749.200  M    |       4.50000       34871.40|       8.00000       61993.60|       6.50000       50369.80 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0490 607210210             2786.000  M    |       5.00000       13930.00|      35.00000       97510.00|       6.75000       18805.50 
  FENCE - WILDLIFE FRIENDLY               |                             |                             | 
0500 607211000               61.000  EACH |     140.00000        8540.00|     200.00000       12200.00|     290.00000       17690.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0510 607212000               79.000  EACH |     160.00000       12640.00|     215.00000       16985.00|     330.00000       26070.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0520 607300200               97.200  M    |      30.00000        2916.00|      65.00000        6318.00|      50.00000        4860.00 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0530 607400000             1606.000  M    |       4.50000        7227.00|       5.00000        8030.00|       7.50000       12045.00 
  FENCE-TEMPORARY                         |                             |                             | 
0540 607490000               11.000  EACH |      40.00000         440.00|      80.00000         880.00|      65.00000         715.00 
  DEADMAN                                 |                             |                             | 
0550 610110000               32.500  HA   |     400.00000       13000.00|     525.00000       17062.50|     750.00000       24375.00 
  SEEDING AREA NO 1                       |                             |                             | 
0560 610120000                0.200  HA   |    2000.00000         400.00|    1449.00000         289.80|    2600.00000         520.00 
  SEEDING AREA NO 2                       |                             |                             | 
0570 610130000                4.600  HA   |     525.00000        2415.00|     435.75000        2004.45|     625.00000        2875.00 
  SEEDING AREA NO 3                       |                             |                             | 
0580 610210000               32.500  HA   |     140.00000        4550.00|     225.75000        7336.88|     135.00000        4387.50 
  FERTILIZING AREA NO 1                   |                             |                             | 
0590 610222000                0.200  HA   |     800.00000         160.00|     225.75000          45.15|     700.00000         140.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0600 610400000               37.100  HA   |     110.00000        4081.00|     183.75000        6817.13|     135.00000        5008.50 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0610 610405010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0620 610450000              722.000  M2   |       8.00000        5776.00|      16.08000       11609.76|       5.00000        3610.00 
  RIPRAP REVEGETATION                     |                             |                             | 
0630 611170000                2.000  EACH |    9500.00000       19000.00|   14000.00000       28000.00|   15000.00000       30000.00 
  CATTLE GUARD 7.2  M                     |                             |                             | 
0640 613010000              258.600  M3   |     100.00000       25860.00|      80.00000       20688.00|      60.00000       15516.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0650 613020000              828.600  M3   |      60.00000       49716.00|      85.00000       70431.00|      65.00000       53859.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0660 618020000                       LUMP |   20000.00000       20000.00|   15237.50000       15237.50|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0670 618030000                9.700  KM   |     450.00000        4365.00|     787.50000        7638.75|     675.00000        6547.50 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0680 618140000                9.200  M2   |     200.00000        1840.00|     231.00000        2125.20|     225.00000        2070.00 
  SINGLE USE SIGNS                        |                             |                             | 
0690 618200000             3360.000  KL   |       9.00000       30240.00|      12.00000       40320.00|       6.50000       21840.00 
  WATER FOR DUST CONTROL                  |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE : 04/09/07  PAGE : 002 -3 
CALL ORDER: 002  CONTRACT ID: 11307  COUNTIES: Richland, Wibaux  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 4  CONTRACT TIME: 150 WORKING DAYS 
PROJECT(S): (4482005000) STPS 261-2(5)26 / RICHLAND COUNTY LINE - NORTH 
                                          |(   0  ) -EST-               |(   1  ) 4048                |(   2  ) 2096 
                                          |ENGINEER'S ESTIMATE          |MARTIN CONSTRUCTION INC - ND |S K CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 619023000                2.540  M2   |     275.00000         698.50|     341.25000         866.78|     350.00000         889.00 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0710 619033000                1.700  M2   |     270.00000         459.00|     294.00000         499.80|     300.00000         510.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0720 619034010                4.200  M2   |     300.00000        1260.00|     210.00000         882.00|     225.00000         945.00 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0730 619120000               40.500  KG   |       8.00000         324.00|       6.30000         255.15|       7.00000         283.50 
  POSTS-STEEL U SIGN                      |                             |                             | 
0740 619234000               58.300  M    |      40.00000        2332.00|      31.50000        1836.45|      35.00000        2040.50 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0750 619514000                4.000  EACH |      30.00000         120.00|      28.35000         113.40|      30.00000         120.00 
  DELINEATOR-DES D                        |                             |                             | 
0760 619700000               18.000  EACH |      40.00000         720.00|      31.50000         567.00|      35.00000         630.00 
  REMOVE SIGNS                            |                             |                             | 
0770 619702000                1.000  EACH |     180.00000         180.00|     189.00000         189.00|     185.00000         185.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0780 620010000              834.000  L    |      10.00000        8340.00|       8.25000        6880.50|       8.25000        6880.50 
  STRIPING-WHITE PAINT                    |                             |                             | 
0790 620020000              526.000  L    |      12.00000        6312.00|       8.25000        4339.50|       8.25000        4339.50 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0800 620110000              557.000  L    |      20.00000       11140.00|      18.10000       10081.70|      18.50000       10304.50 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0810 620120000              350.000  L    |      22.00000        7700.00|      18.10000        6335.00|      18.50000        6475.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0820 622110000              745.000  M2   |       5.00000        3725.00|       2.37000        1765.65|       2.50000        1862.50 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
0830 622120000             1092.000  M2   |       4.75000        5187.00|       4.29000        4684.68|       2.75000        3003.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
0840 622220000             5411.000  M2   |       2.50000       13527.50|       2.61000       14122.71|       3.00000       16233.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0850 800010000              500.000  HOUR |      15.00000        7500.00|      30.00000       15000.00|      20.00000       10000.00 
  TRAINING PROGRAM                        |                             |                             | 
0860 855100000                       LUMP |   50000.00000       50000.00|   36332.08000       36332.08|   40000.00000       40000.00 
  WETLAND SITE                            |                             |                             | 
0870 856100000                       LUMP |    2500.00000        2500.00|    7500.00000        7500.00|    7500.00000        7500.00 
  ROCK VORTEX WEIR                        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,710,809.20|           $     4,525,860.47|           $     4,796,970.90 
==================================================================================================================================== 
==================================================================================================================================== 
                                          |(   3  ) 6241                |(   4   ) 6095               |(   5  ) 2409 
                                          |M K WEEDEN CONSTRUCTION INC  |FRANZ CONSTRUCTION INC       |GRATECH COMPANY LTD 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            30000.000  UNIT |       1.00000       30000.00|       1.00000       30000.00|       1.00000       30000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                9.800  CRKM |    1725.00000       16905.00|    1380.00000       13524.00|    2205.00000       21609.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |    5500.00000        5500.00|    4875.00000        4875.00|   11025.00000       11025.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP |  693392.00000      693392.00|  704615.00000      704615.00|  984777.57000      984777.57 
  MOBILIZATION                            |                             |                             | 
0050 203100000           336139.000  M3   |       3.29000     1105897.31|       3.10000     1042030.90|       3.32000     1115981.48 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0060 203140000              154.000  M3   |      11.50000        1771.00|       4.65000         716.10|       5.57000         857.78 
  EXCAVATION-UNCLASS CHANNEL              |                             |                             | 
0070 203220000             2170.000  M3   |      37.09000       80485.30|       4.00000        8680.00|       3.39000        7356.30 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0080 203500000            15468.000  M3   |       3.40000       52591.20|       2.90000       44857.20|       2.83000       43774.44 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0090 207300000             1379.000  M3   |      41.20000       56814.80|      31.60000       43576.40|      41.05000       56607.95 
  BEDDING MATERIAL                        |                             |                             | 
0100 207310000              723.000  M3   |      41.20000       29787.60|      37.25000       26931.75|      41.05000       29679.15 
  FOUNDATION MATERIAL                     |                             |                             | 
0110 208105000            75000.000  UNIT |       1.09000       81750.00|       1.10000       82500.00|       1.00000       75000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0120 208505000              110.000  M3   |      86.25000        9487.50|      96.75000       10642.50|      42.27000        4649.70 
  STREAMBED MATERIAL                      |                             |                             | 
0130 210300000              180.000  KM   |      20.00000        3600.00|      25.05000        4509.00|      12.25000        2205.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0140 212010100                4.000  MSTA |     460.00000        1840.00|    1345.00000        5380.00|     980.00000        3920.00 
  OBLITERATE ROADWAY                      |                             |                             | 
0150 301270000            16023.000  M3   |      36.60000      586441.80|      40.10000      642522.30|      37.74000      604708.02 
  CRUSHED AGGREGATE COURSE                |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE : 04/09/07  PAGE : 002 -4 
CALL ORDER: 002  CONTRACT ID: 11307  COUNTIES: Richland, Wibaux  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 4  CONTRACT TIME: 150 WORKING DAYS 
==================================================================================================================================== 
                                          |(   3  ) 6241                |(   4   ) 6095               |(   5  ) 2409 
                                          |M K WEEDEN CONSTRUCTION INC  |FRANZ CONSTRUCTION INC       |GRATECH COMPANY LTD 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 301440010            38920.000  M2   |       0.57000       22184.40|       0.70000       27244.00|       0.82000       31914.40 
  COVER - TYPE 1                          |                             |                             | 
0170 301700000              400.000  M3   |      41.20000       16480.00|      34.50000       13800.00|      37.74000       15096.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0180 301750000              690.000  M3   |      41.20000       28428.00|      45.35000       31291.50|      41.05000       28324.50 
  BRIDGE END BACKFILL                     |                             |                             | 
0190 401080110             8828.000  MT   |      24.34000      214873.52|      30.50000      269254.00|      32.15000      283820.20 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0200 401200000              124.000  MT   |     150.23000       18628.52|     155.00000       19220.00|     150.96000       18719.04 
  HYDRATED LIME                           |                             |                             | 
0210 402088000              477.800  MT   |     501.30000      239521.14|     510.00000      243678.00|     530.40000      253425.12 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0215 402225000               71.500  MT   |     476.50000       34069.75|     485.00000       34677.50|     545.70000       39017.55 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0230 551170000               32.500  M3   |    1725.00000       56062.50|    1770.00000       57525.00|    2550.00000       82875.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0240 551175000               55.300  M3   |     785.00000       43410.50|     984.00000       54415.20|    2101.20000      116196.36 
  CONCRETE-CLASS DD                       |                             |                             | 
0250 551410000              103.700  M3   |     850.00000       88145.00|    1065.50000      110492.35|    1530.00000      158661.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0260 552150000              407.000  M2   |      20.00000        8140.00|      25.00000       10175.00|      14.28000        5811.96 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0270 553010000              204.000  M    |     745.00000      151980.00|     933.90000      190515.60|     754.80000      153979.20 
  PRESTRESSED BEAM-TYPE A                 |                             |                             | 
0280 555100000             2602.000  KG   |       3.00000        7806.00|       3.75000        9757.50|       3.32000        8638.64 
  REINFORCING STEEL                       |                             |                             | 
0290 555200000            12862.000  KG   |       3.00000       38586.00|       3.75000       48232.50|       2.55000       32798.10 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0300 557100005              104.600  M    |     268.00000       28032.80|     297.00000       31066.20|     295.80000       30940.68 
  BRIDGE RAIL - W740                      |                             |                             | 
0310 559233100              164.000  M    |     135.00000       22140.00|     169.00000       27716.00|     107.10000       17564.40 
  FURN STL PILE HP 310 X 79 MM            |                             |                             | 
0320 559245050              216.800  M    |     265.00000       57452.00|     322.00000       69809.60|     255.00000       55284.00 
  FRN STL PIPE PILE 508X12.7 MM           |                             |                             | 
0330 559333100              160.000  M    |      55.00000        8800.00|      68.95000       11032.00|     153.00000       24480.00 
  DR STL PILE HP 310 X 79 MM              |                             |                             | 
0340 559345050              184.000  M    |      70.00000       12880.00|      87.75000       16146.00|     229.50000       42228.00 
  DR STL PIPE PILE 508X12.7 MM            |                             |                             | 
0350 559550000                8.000  EACH |      80.00000         640.00|     100.30000         802.40|     510.00000        4080.00 
  PILE CUTTING SHOE                       |                             |                             | 
0360 559556000                8.000  EACH |     200.00000        1600.00|     250.50000        2004.00|     229.50000        1836.00 
  PILE DRIVING POINT                      |                             |                             | 
0370 602010000               75.200  M    |      34.50000        2594.40|      29.95000        2252.24|      46.05000        3462.96 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0380 603004500               85.000  M    |     119.60000       10166.00|     137.10000       11653.50|     132.32000       11247.20 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0390 603006000              328.500  M    |     185.15000       60821.78|     223.10000       73288.35|     203.56000       66869.46 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0400 603011050               37.000  M    |     293.25000       10850.25|     285.75000       10572.75|     348.38000       12890.06 
  DRAINAGE PIPE 1050 MM                   |                             |                             | 
0410 603013500               59.000  M    |     434.70000       25647.30|     384.50000       22685.50|     483.40000       28520.60 
  DRAINAGE PIPE 1350 MM                   |                             |                             | 
0420 603102120               73.000  M    |     609.50000       44493.50|     592.40000       43245.20|     721.13000       52642.49 
  CSP 2100 MM X 2.01 MM                   |                             |                             | 
0430 603102427               35.000  M    |     857.90000       30026.50|     912.33000       31931.55|    1038.76000       36356.60 
  CSP 2400 MM X 2.77 MM                   |                             |                             | 
0440 603233356              177.000  M    |    2336.80000      413613.60|    2343.20000      414746.40|    2424.18000      429079.86 
  SSPP 3.360 M X 3.56 MM CTD              |                             |                             | 
0450 606000200               54.900  M    |     113.50000        6231.15|     142.30000        7812.27|     122.40000        6719.76 
  GUARD RAIL-BOX BEAM                     |                             |                             | 
0460 606140000                4.000  EACH |     945.00000        3780.00|    1184.60000        4738.40|    3978.00000       15912.00 
  GRD RAIL-BOX BEAM/BR APP-SEC TYPE 1,2   |                             |                             | 
0470 606242000                4.000  EACH |    5650.00000       22600.00|    7082.50000       28330.00|    5038.80000       20155.20 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0480 607204100             7749.200  M    |       5.57000       43163.04|       6.98000       54089.42|       5.68000       44015.46 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0490 607210210             2786.000  M    |       5.76000       16047.36|       7.22000       20114.92|       5.88000       16381.68 
  FENCE - WILDLIFE FRIENDLY               |                             |                             | 
0500 607211000               61.000  EACH |     251.16000       15320.76|     314.84000       19205.24|     256.18000       15626.98 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0510 607212000               79.000  EACH |     286.03000       22596.37|     358.55000       28325.45|     291.75000       23048.25 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0520 607300200               97.200  M    |      43.66000        4243.75|      54.73000        5319.76|      44.53000        4328.32 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                   DATE : 04/09/07  PAGE : 002 -5 
CALL ORDER: 002  CONTRACT ID: 11307  COUNTIE : Richland, Wibaux  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 4 
==================================================================================================================================== 
                                          |(   3  ) 6241                |(   4   ) 6095               |(   5  ) 2409 
                                          |M K WEEDEN CONSTRUCTION INC  |FRANZ CONSTRUCTION INC       |GRATECH COMPANY LTD 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 607400000             1606.000  M    |       6.55000       10519.30|       8.21000       13185.26|       6.68000       10728.08 
  FENCE-TEMPORARY                         |                             |                             | 
0540 607490000               11.000  EACH |      53.10000         584.10|      66.56000         732.16|      54.16000         595.76 
  DEADMAN                                 |                             |                             | 
0550 610110000               32.500  HA   |     681.69000       22154.93|     854.53000       27772.23|     695.32000       22597.90 
  SEEDING AREA NO 1                       |                             |                             | 
0560 610120000                0.200  HA   |    2349.90000         469.98|    2945.85000         589.17|    2396.80000         479.36 
  SEEDING AREA NO 2                       |                             |                             | 
0570 610130000                4.600  HA   |     571.11000        2627.11|     715.91000        3293.19|     582.53000        2679.64 
  SEEDING AREA NO 3                       |                             |                             | 
0580 610210000               32.500  HA   |     122.94000        3995.55|     154.11000        5008.58|     125.40000        4075.50 
  FERTILIZING AREA NO 1                   |                             |                             | 
0590 610222000                0.200  HA   |     625.60000         125.12|     784.25000         156.85|     638.11000         127.62 
  FERTILIZING AREA NO 2                   |                             |                             | 
0600 610400000               37.100  HA   |     122.09000        4529.54|     153.05000        5678.16|     124.53000        4620.06 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0610 610405010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0620 610450000              722.000  M2   |      13.00000        9386.00|       2.10000        1516.20|      19.02000       13732.44 
  RIPRAP REVEGETATION                     |                             |                             | 
0630 611170000                2.000  EACH |   12075.00000       24150.00|   14690.00000       29380.00|   13246.84000       26493.68 
  CATTLE GUARD 7.2  M                     |                             |                             | 
0640 613010000              258.600  M3   |      60.95000       15761.67|     101.25000       26183.25|      66.15000       17106.39 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0650 613020000              828.600  M3   |      60.95000       50503.17|      97.50000       80788.50|      73.50000       60902.10 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0660 618020000                       LUMP |   11212.50000       11212.50|   20765.00000       20765.00|   60637.50000       60637.50 
  TRAFFIC CONTROL                         |                             |                             | 
0670 618030000                9.700  KM   |     300.00000        2910.00|     833.60000        8085.92|     367.50000        3564.75 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0680 618140000                9.200  M2   |     220.00000        2024.00|     275.75000        2536.90|     257.25000        2366.70 
  SINGLE USE SIGNS                        |                             |                             | 
0690 618200000             3360.000  KL   |       6.99000       23486.40|       7.15000       24024.00|      12.25000       41160.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
0700 619023000                2.540  M2   |     325.00000         825.50|     407.40000        1034.80|     410.38000        1042.37 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0710 619033000                1.700  M2   |     280.00000         476.00|     351.00000         596.70|     336.88000         572.70 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0720 619034010                4.200  M2   |     200.00000         840.00|     250.70000        1052.94|     318.50000        1337.70 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0730 619120000               40.500  KG   |       6.00000         243.00|       7.50000         303.75|      12.25000         496.13 
  POSTS-STEEL U SIGN                      |                             |                             | 
0740 619234000               58.300  M    |      30.00000        1749.00|      37.60000        2192.08|      49.00000        2856.70 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0750 619514000                4.000  EACH |      27.00000         108.00|      33.85000         135.40|      36.75000         147.00 
  DELINEATOR-DES D                        |                             |                             | 
0760 619700000               18.000  EACH |      30.00000         540.00|      37.60000         676.80|      42.88000         771.84 
  REMOVE SIGNS                            |                             |                             | 
0770 619702000                1.000  EACH |     180.00000         180.00|     225.65000         225.65|     153.13000         153.13 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0780 620010000              834.000  L    |       6.00000        5004.00|      10.30000        8590.20|       7.35000        6129.90 
  STRIPING-WHITE PAINT                    |                             |                             | 
0790 620020000              526.000  L    |       6.00000        3156.00|      10.30000        5417.80|       7.35000        3866.10 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0800 620110000              557.000  L    |      14.00000        7798.00|      22.55000       12560.35|      17.15000        9552.55 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0810 620120000              350.000  L    |      14.00000        4900.00|      22.55000        7892.50|      17.15000        6002.50 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0820 622110000              745.000  M2   |       3.45000        2570.25|       5.20000        3874.00|       2.71000        2018.95 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
0830 622120000             1092.000  M2   |       5.75000        6279.00|       3.66000        3996.72|       2.73000        2981.16 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
0840 622220000             5411.000  M2   |       3.45000       18667.95|       2.36000       12769.96|       2.73000       14772.03 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0850 800010000              500.000  HOUR |       1.00000         500.00|      56.50000       28250.00|      28.18000       14090.00 
  TRAINING PROGRAM                        |                             |                             | 
0860 855100000                       LUMP |   48300.00000       48300.00|   41965.00000       41965.00|   40959.10000       40959.10 
  WETLAND SITE                            |                             |                             | 
0870 856100000                       LUMP |    5750.00000        5750.00|    2495.00000        2495.00|    7962.50000        7962.50 
  ROCK VORTEX WEIR                        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,885,645.47|           $     5,111,250.47|           $     5,577,678.26 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 003 -1 
CALL ORDER: 003  CONTRACT ID: 08207  COUNTIES: Custer  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 4  CONTRACT TIME: 70 WORKING DAYS 
PROJECT(S) : (5916071000) IM 94-4(71)130 / MILES CITY - E & W (WB), (6159073000) IM 94-4(73)142 / CULVERT-NE OF MILES CITY 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     4,699,761.91    110.1992% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $     4,264,786.64    100.0000%  90.7447% 
   2   2094            PRINCE INC                                                       $     4,347,870.15    101.9481%  92.5126% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 2094 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |PRINCE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104040040                       LUMP |   30000.00000       30000.00|   36000.00000       36000.00|   47750.00000       47750.00 
  DETOUR - CONST MAINTAIN REM             |                             |                             | 
0030 104040112                       LUMP |  170000.00000      170000.00|  110000.00000      110000.00|   82750.00000       82750.00 
  CROSSOVERS-CONST MAINT REM              |                             |                             | 
0040 109200005                       LUMP |  445000.00000      445000.00|  367897.00000      367897.00|  352584.17000      352584.17 
  MOBILIZATION                            |                             |                             | 
0050 202020139             1209.000  SQYD |      12.00000       14508.00|      50.00000       60450.00|      35.00000       42315.00 
  REMOVE ASPHALT FROM DECK                |                             |                             | 
0060 202020340            10742.700  LNFT |       4.00000       42970.80|       2.00000       21485.40|       3.00000       32228.10 
  REMOVE BITUMINOUS CURB                  |                             |                             | 
0070 202020471              144.000  LNFT |      10.00000        1440.00|      16.00000        2304.00|      15.00000        2160.00 
  REMOVE EMBANKMENT PROTECTOR             |                             |                             | 
0080 203020375              170.000  CUYD |      30.00000        5100.00|      20.00000        3400.00|      10.00000        1700.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0090 210020170               10.000  MILE |      40.00000         400.00|     100.00000        1000.00|      50.00000         500.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0100 301020340              532.000  CUYD |      40.00000       21280.00|      24.00000       12768.00|      57.30000       30483.60 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0110 301020416             4995.000  CUYD |      15.00000       74925.00|       5.00000       24975.00|      11.00000       54945.00 
  SHOULDER GRAVEL                         |                             |                             | 
0120 301020718           285088.000  SQYD |       0.47000      133991.36|       0.43000      122587.84|       0.36000      102631.68 
  COVER - TYPE 1                          |                             |                             | 
0130 311100000                1.900  TON  |     425.00000         807.50|     200.00000         380.00|     500.00000         950.00 
  DUST PALLIATIVE                         |                             |                             | 
0140 401020045            29943.000  TON  |      24.00000      718632.00|      20.00000      598860.00|      22.69000      679406.67 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0150 401020300              575.000  TON  |     138.00000       79350.00|     113.00000       64975.00|     123.25000       70868.75 
  HYDRATED LIME                           |                             |                             | 
0160 401020310            11092.000  TON  |      21.00000      232932.00|      16.50000      183018.00|      18.03000      199988.76 
  HOT RECYCLED PL MIX 25% RAP             |                             |                             | 
0170 402020089              501.900  TON  |     375.00000      188212.50|     354.00000      177672.60|     364.40000      182892.36 
  ASPHALT CEMENT PG 58-28                 |                             |                             | 
0180 402020095             1620.100  TON  |     450.00000      729045.00|     447.00000      724184.70|     457.40000      741033.74 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0190 402020305               58.000  GAL  |       3.00000         174.00|       6.00000         348.00|       5.00000         290.00 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0200 402020368              486.000  TON  |     400.00000      194400.00|     408.00000      198288.00|     415.80000      202078.80 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0210 411010000           109939.000  SQYD |       1.25000      137423.75|       1.25000      137423.75|       1.70000      186896.30 
  COLD MILLING                            |                             |                             | 
0220 561020210             1209.000  SQYD |       5.00000        6045.00|      33.00000       39897.00|      40.00000       48360.00 
  SILANE SEALER                           |                             |                             | 
0230 602010010               99.000  LNFT |      17.00000        1683.00|     175.00000       17325.00|      20.00000        1980.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0240 603010538              100.000  LNFT |      60.00000        6000.00|      70.00000        7000.00|      40.00000        4000.00 
  CSP 24 IN 0.079 CTD                     |                             |                             | 
0250 603015260              144.000  LNFT |      68.00000        9792.00|      60.00000        8640.00|      40.00000        5760.00 
  EMBANKMENT PROTECTOR 12 IN              |                             |                             | 
0260 606010023                9.000  EACH |     400.00000        3600.00|     580.00000        5220.00|     575.00000        5175.00 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0270 606010030             4362.500  LNFT |      17.00000       74162.50|      17.50000       76343.75|      17.25000       75253.13 
  GUARD RAIL-STEEL                        |                             |                             | 
0280 606010040            10458.000  LNFT |      28.00000      292824.00|      30.00000      313740.00|      29.40000      307465.20 
  GUARD RAIL-STEEL BOX BEAM               |                             |                             | 
0290 606010230                8.000  EACH |    2225.00000       17800.00|    3400.00000       27200.00|    3330.00000       26640.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0300 606010386            16432.300  LNFT |       3.00000       49296.90|       2.00000       32864.60|       1.75000       28756.53 
  REMOVE GUARD RAIL AND SALV              |                             |                             | 
0310 606010641               10.000  EACH |    4200.00000       42000.00|    3600.00000       36000.00|    3500.00000       35000.00 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0320 606010642               18.000  EACH |    2700.00000       48600.00|    2100.00000       37800.00|    2000.00000       36000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0330 606010670               10.000  EACH |    1500.00000       15000.00|     715.00000        7150.00|     710.00000        7100.00 
  BOX BEAM DEPART TERM SEC                |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 003 -2 
CALL ORDER: 003  CONTRACT ID: 08207  COUNTIES: Custer  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 4  CONTRACT TIME: 70 WORKING DAYS 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 2094 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |PRINCE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 606011081               40.000  EACH |     360.00000       14400.00|     250.00000       10000.00|     235.00000        9400.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0350 606011518                3.000  EACH |    5900.00000       17700.00|    5000.00000       15000.00|    4500.00000       13500.00 
  IMPACT ATTENUATOR-TEMPORARY             |                             |                             | 
0360 607100011              280.000  LNFT |       4.00000        1120.00|       7.00000        1960.00|      10.00000        2800.00 
  FENCE-TYPE CW                           |                             |                             | 
0370 607100070                4.000  EACH |     240.00000         960.00|     205.00000         820.00|     100.00000         400.00 
  FENCE-PANEL SINGLE CW                   |                             |                             | 
0380 607150131                4.000  EACH |     150.00000         600.00|    1000.00000        4000.00|     200.00000         800.00 
  RESET GATE                              |                             |                             | 
0390 609010010            10742.700  LNFT |      14.00000      150397.80|       4.00000       42970.80|       3.75000       40285.13 
  CURB-CONC                               |                             |                             | 
0400 610100557                9.400  ACRE |    2000.00000       18800.00|    1000.00000        9400.00|    1000.00000        9400.00 
  REVEGETATION                            |                             |                             | 
0410 613300050                3.000  CUYD |     130.00000         390.00|      31.00000          93.00|     200.00000         600.00 
  BANK PROTECTION-TYPE 3                  |                             |                             | 
0420 618030005           400000.000  UNIT |       0.90000      360000.00|       0.80000      320000.00|       0.77000      308000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0430 618100000              204.000  SQFT |      10.50000        2142.00|      20.00000        4080.00|      19.50000        3978.00 
  SINGLE USE SIGNS                        |                             |                             | 
0440 619010086              120.000  SQFT |      24.00000        2880.00|      24.00000        2880.00|      23.00000        2760.00 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0450 619010230               14.000  EACH |      44.00000         616.00|      36.00000         504.00|      35.00000         490.00 
  REMOVE SIGNS                            |                             |                             | 
0460 619010300              690.600  LB   |       4.00000        2762.40|      12.00000        8287.20|      11.50000        7941.90 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0470 619010310              462.000  LB   |       3.75000        1732.50|      11.00000        5082.00|      10.75000        4966.50 
  POSTS-STEEL U SIGN                      |                             |                             | 
0480 619010744                4.000  EACH |     750.00000        3000.00|     755.00000        3020.00|     750.00000        3000.00 
  FRANG SIGN POST BKWY - 4 IN RD          |                             |                             | 
0490 619011010              202.000  EACH |      28.00000        5656.00|      24.00000        4848.00|      23.00000        4646.00 
  DELINEATOR DES A                        |                             |                             | 
0500 619011020               49.000  EACH |      35.00000        1715.00|      26.00000        1274.00|      25.00000        1225.00 
  DELINEATOR DES B                        |                             |                             | 
0510 619011040                4.000  EACH |      30.00000         120.00|      31.00000         124.00|      30.00000         120.00 
  DELINEATOR DES D                        |                             |                             | 
0520 619011070              134.000  EACH |      33.00000        4422.00|      26.00000        3484.00|      25.00000        3350.00 
  DELINEATOR DES G                        |                             |                             | 
0530 619011080               28.000  EACH |      25.00000         700.00|      25.00000         700.00|      24.00000         672.00 
  DELINEATOR DES H                        |                             |                             | 
0540 620011105                6.000  GAL  |     100.00000         600.00|      55.00000         330.00|      50.00000         300.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0550 620011260                4.000  GAL  |     350.00000        1400.00|     210.00000         840.00|     200.00000         800.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0560 620013000              612.000  GAL  |      30.83333       18870.00|      19.00000       11628.00|      18.34000       11224.08 
  STRIPING-WHITE PAINT                    |                             |                             | 
0570 620013960              408.000  GAL  |      66.39706       27090.00|      46.00000       18768.00|      44.25000       18054.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0580 620014000              481.000  GAL  |      23.11019       11116.00|      19.00000        9139.00|      18.34000        8821.54 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0590 620014960              315.000  GAL  |      62.15873       19580.00|      46.00000       14490.00|      44.25000       13938.75 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0600 620017000               17.940  MILE |     775.00000       13903.50|     400.00000        7176.00|     290.00000        5202.60 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0610 621012110                1.000  EACH |    1000.00000        1000.00|     800.00000         800.00|    1000.00000        1000.00 
  RESET DROP INLET                        |                             |                             | 
0620 623000000               22.880  MILE |     780.00000       17846.40|     500.00000       11440.00|     440.00000       10067.20 
  RUMBLE STRIPS                           |                             |                             | 
     SECTION TOTALS                       |           $     4,508,914.91|           $     3,990,335.64|           $     4,103,685.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SINGLE CELL REINFORCED CONCRETE BOX - ALTERNATE A1 
0630 207010200              108.000  CUYD |      40.00000        4320.00|      50.00000        5400.00|      40.00000        4320.00 
  BEDDING MATERIAL                        |                             |                             | 
0640 207010300              244.000  CUYD |      45.00000       10980.00|      44.00000       10736.00|      40.00000        9760.00 
  FOUNDATION MATERIAL                     |                             |                             | 
0650 551020030               13.000  CUYD |     900.00000       11700.00|    1850.00000       24050.00|    1080.00000       14040.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0660 602010010              188.000  LNFT |      18.00000        3384.00|     175.00000       32900.00|     159.47000       29980.36 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0670 603013347              190.000  LNFT |    1000.00000      190000.00|    1110.00000      210900.00|     973.47000      184959.30 
  REIN CONC BOX 10 X 10                   |                             |                             | 
0680 622011084              450.000  SQYD |       3.50000        1575.00|       2.75000        1237.50|       2.50000        1125.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $       285,223.50|           $       244,184.66 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 003 -3 
CALL ORDER: 003  CONTRACT ID: 08207  COUNTIES: Custer  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 4  CONTRACT TIME: 70 WORKING DAYS 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 2094 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |PRINCE INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   STRUCTURAL STEEL PLATE PIPE - ALTERNATE A2 
0690 207010200              420.000  CUYD |      40.00000       16800.00|      50.00000       21000.00|      40.00000       16800.00 
  BEDDING MATERIAL                        |                             |                             | 
0700 207010300              237.000  CUYD |      45.00000       10665.00|      44.00000       10428.00|      40.00000        9480.00 
  FOUNDATION MATERIAL                     |                             |                             | 
0710 301020340               94.000  CUYD |      40.00000        3760.00|      24.00000        2256.00|      60.00000        5640.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0720 401020042               27.000  TON  |     100.00000        2700.00|      90.00000        2430.00|     150.00000        4050.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0730 551020030               19.600  CUYD |     900.00000       17640.00|    1850.00000       36260.00|    1080.00000       21168.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0740 602010010              188.000  LNFT |      18.00000        3384.00|     175.00000       32900.00|     159.47000       29980.36 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0750 603011854              192.000  LNFT |     700.00000      134400.00|     875.00000      168000.00|     816.05000      156681.60 
  SSPP 162 IN 0.109 CTD                   |                             |                             | 
0760 622011084              428.000  SQYD |       3.50000        1498.00|       2.75000        1177.00|       2.50000        1070.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,699,761.91|           $     4,264,786.64|           $     4,347,870.15 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 004 -1 
ALL ORDER: 004  CONTRACT ID: 04307   COUNTIES : Missoula, Granite  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 1  CONTRACT TIME: 90 WORKING DAYS 
PROJECT(S): (5968112000) IM 90-2(112)119 / ROCK CREEK INTERCHANGE-E & W 
  -------------------------------------------------------------------------------------------------------------------------------- 
   VENDOR RANKING                                                                              TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     3,884,905.23    116.5318% 100.0000% 
   1   2097            SCHELLINGER CONST CO INC                                         $     3,333,771.50    100.0000%  85.8135% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $     3,430,289.95    102.8952%  88.2979% 
   3   2032            JIM GILMAN EXCAVATING INC                                        $     3,503,242.79    105.0835%  90.1758% 
   4   6259            J T L GROUP INC - MISSOULA                                       $     3,553,255.83    106.5837%  91.4631% 
   5   6124            MONTANA MATERIALS INC (DBA) L S JENSEN CONST & READY MIX         $     3,957,915.95    118.7219% 101.8793% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2097                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  390000.00000      390000.00|  145000.00000      145000.00|  255000.00000      255000.00 
  MOBILIZATION                            |                             |                             | 
0030 210020170               45.000  MILE |      17.00000         765.00|      25.00000        1125.00|      12.50000         562.50 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301020416              375.000  CUYD |      24.00000        9000.00|      25.00000        9375.00|      20.00000        7500.00 
  SHOULDER GRAVEL                         |                             |                             | 
0050 301020718           812765.000  SQYD |       0.42000      341361.30|       0.40000      325106.00|       0.35000      284467.75 
  COVER - TYPE 1                          |                             |                             | 
0060 401020045            37656.000  TON  |      22.50000      847260.00|      17.50000      658980.00|      17.50000      658980.00 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0070 401020300              527.000  TON  |     138.50000       72989.50|     140.00000       73780.00|     127.00000       66929.00 
  HYDRATED LIME                           |                             |                             | 
0080 402020095             2034.200  TON  |     455.00000      925561.00|     430.00000      874706.00|     440.00000      895048.00 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0090 402020368             1385.600  TON  |     385.00000      533456.00|     400.00000      554240.00|     375.00000      519600.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0100 411010000           292914.000  SQYD |       1.05000      307559.70|       0.85000      248976.90|       1.00000      292914.00 
  COLD MILLING                            |                             |                             | 
0110 606010385              750.000  LNFT |       2.30000        1725.00|       2.80000        2100.00|       2.25000        1687.50 
  REMOVE GUARD RAIL                       |                             |                             | 
0120 606010642               15.000  EACH |    2400.00000       36000.00|    2490.00000       37350.00|    2800.00000       42000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0130 607100011              763.000  LNFT |       3.00000        2289.00|       3.25000        2479.75|       3.35000        2556.05 
  FENCE-TYPE CW                           |                             |                             | 
0140 607100070                2.000  EACH |     165.00000         330.00|     125.00000         250.00|     200.00000         400.00 
  FENCE-PANEL SINGLE CW                   |                             |                             | 
0150 607100090                3.000  EACH |     195.00000         585.00|     175.00000         525.00|     300.00000         900.00 
  FENCE-PANEL DOUBLE CW                   |                             |                             | 
0160 610010100               30.000  CUYD |      35.00000        1050.00|      40.00000        1200.00|     100.00000        3000.00 
  TOPSOIL                                 |                             |                             | 
0170 610100559                       LUMP |    3000.00000        3000.00|    4000.00000        4000.00|    7000.00000        7000.00 
  REVEGETATION                            |                             |                             | 
0180 618030005           225000.000  UNIT |       0.95000      213750.00|       0.85000      191250.00|       0.85000      191250.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0190 618100000              102.000  SQFT |      19.00000        1938.00|      20.00000        2040.00|      20.00000        2040.00 
  SINGLE USE SIGNS                        |                             |                             | 
0200 619010058               76.000  SQFT |      25.00000        1900.00|      23.00000        1748.00|      13.00000         988.00 
  SIGNS-ALUM SHEET INCR IV                |                             |                             | 
0210 619010300              722.900  LB   |       5.25000        3795.23|       5.00000        3614.50|       3.50000        2530.15 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0220 619010744                4.000  EACH |     750.00000        3000.00|    1300.00000        5200.00|     650.00000        2600.00 
  FRANG SIGN POST BKWY - 4 IN RD          |                             |                             | 
0230 619011141              723.000  EACH |      15.00000       10845.00|       5.50000        3976.50|       5.00000        3615.00 
  REFL BARRIER DELINEATOR-WHITE           |                             |                             | 
0240 619011150               20.000  EACH |      15.00000         300.00|       5.50000         110.00|       5.00000         100.00 
  REFL BARRIER DELINEATOR-YELLOW          |                             |                             | 
0250 620010301               36.000  GAL  |     250.00000        9000.00|     100.00000        3600.00|     100.00000        3600.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0260 620011105                4.000  GAL  |      75.00000         300.00|      50.00000         200.00|      50.00000         200.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0270 620011150               11.100  SQFT |      25.00000         277.50|      50.00000         555.00|      50.00000         555.00 
  WORDS/SYMBOLS-PLASTIC                   |                             |                             | 
0280 620011260               14.000  GAL  |     220.00000        3080.00|     100.00000        1400.00|     100.00000        1400.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0290 620013000             1486.000  GAL  |      17.00000       25262.00|      18.60000       27639.60|      19.00000       28234.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0300 620013960             1051.000  GAL  |      45.00000       47295.00|      47.50000       49922.50|      48.00000       50448.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0310 620014000             1098.000  GAL  |      17.00000       18666.00|      18.75000       20587.50|      19.00000       20862.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0320 620014960              785.000  GAL  |      45.00000       35325.00|      47.25000       37091.25|      48.00000       37680.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0330 620017000               30.800  MILE |     425.00000       13090.00|     560.00000       17248.00|     560.00000       17248.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0340 623000000               28.300  MILE |     500.00000       14150.00|     650.00000       18395.00|     650.00000       18395.00 
  RUMBLE STRIPS                           |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,884,905.23|           $     3,333,771.50|           $     3,430,289.95 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 004 -2 
ALL ORDER: 004  CONTRACT ID: 04307   COUNTIES : Missoula, Granite  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 1  CONTRACT TIME: 90 WORKING DAYS 
                                          |(   3  ) 2032                |(   4   ) 6259               |(   5  ) 6124 
                                          |JIM GILMAN EXCAVATING INC    |J T L GROUP INC - MISSOULA   |MONTANA MATERIALS INC (DBA) L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  225000.00000      225000.00|  295000.00000      295000.00|  157671.00000      157671.00 
  MOBILIZATION                            |                             |                             | 
0030 210020170               45.000  MILE |      47.00000        2115.00|     150.00000        6750.00|      33.56000        1510.20 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301020416              375.000  CUYD |      32.00000       12000.00|      24.00000        9000.00|      15.05000        5643.75 
  SHOULDER GRAVEL                         |                             |                             | 
0050 301020718           812765.000  SQYD |       0.35000      284467.75|       0.36000      292595.40|       0.46000      373871.90 
  COVER - TYPE 1                          |                             |                             | 
0060 401020045            37656.000  TON  |      21.00000      790776.00|      24.00000      903744.00|      25.55000      962110.80 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0070 401020300              527.000  TON  |     133.00000       70091.00|     140.00000       73780.00|     145.51000       76683.77 
  HYDRATED LIME                           |                             |                             | 
0080 402020095             2034.200  TON  |     431.00000      876740.20|     390.00000      793338.00|     472.23000      960610.27 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0090 402020368             1385.600  TON  |     396.00000      548697.60|     365.00000      505744.00|     442.11000      612587.62 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0100 411010000           292914.000  SQYD |       0.86000      251906.04|       0.67000      196252.38|       1.11000      325134.54 
  COLD MILLING                            |                             |                             | 
0110 606010385              750.000  LNFT |       2.80000        2100.00|       2.25000        1687.50|       2.34000        1755.00 
  REMOVE GUARD RAIL                       |                             |                             | 
0120 606010642               15.000  EACH |    2490.00000       37350.00|    3215.00000       48225.00|    3014.86000       45222.90 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0130 607100011              763.000  LNFT |       3.90000        2975.70|       7.00000        5341.00|       3.59000        2739.17 
  FENCE-TYPE CW                           |                             |                             | 
0140 607100070                2.000  EACH |     209.00000         418.00|     240.00000         480.00|     139.07000         278.14 
  FENCE-PANEL SINGLE CW                   |                             |                             | 
0150 607100090                3.000  EACH |     319.00000         957.00|     250.00000         750.00|     194.69000         584.07 
  FENCE-PANEL DOUBLE CW                   |                             |                             | 
0160 610010100               30.000  CUYD |     185.00000        5550.00|      80.00000        2400.00|     101.34000        3040.20 
  TOPSOIL                                 |                             |                             | 
0170 610100559                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     889.99000         889.99 
  REVEGETATION                            |                             |                             | 
0180 618030005           225000.000  UNIT |       0.85000      191250.00|       0.91000      204750.00|       0.93000      209250.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0190 618100000              102.000  SQFT |      20.00000        2040.00|      21.50000        2193.00|      22.25000        2269.50 
  SINGLE USE SIGNS                        |                             |                             | 
0200 619010058               76.000  SQFT |      23.00000        1748.00|      14.00000        1064.00|      14.47000        1099.72 
  SIGNS-ALUM SHEET INCR IV                |                             |                             | 
0210 619010300              722.900  LB   |       5.00000        3614.50|       4.00000        2891.60|       3.89000        2812.08 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0220 619010744                4.000  EACH |    1300.00000        5200.00|     700.00000        2800.00|     723.13000        2892.52 
  FRANG SIGN POST BKWY - 4 IN RD          |                             |                             | 
0230 619011141              723.000  EACH |       5.50000        3976.50|       4.35000        3145.05|       4.45000        3217.35 
  REFL BARRIER DELINEATOR-WHITE           |                             |                             | 
0240 619011150               20.000  EACH |       5.50000         110.00|       5.40000         108.00|       5.57000         111.40 
  REFL BARRIER DELINEATOR-YELLOW          |                             |                             | 
0250 620010301               36.000  GAL  |     180.00000        6480.00|     110.00000        3960.00|     111.25000        4005.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0260 620011105                4.000  GAL  |      80.00000         320.00|      54.00000         216.00|      55.62000         222.48 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0270 620011150               11.100  SQFT |      40.00000         444.00|      54.00000         599.40|      55.62000         617.38 
  WORDS/SYMBOLS-PLASTIC                   |                             |                             | 
0280 620011260               14.000  GAL  |     400.00000        5600.00|     110.00000        1540.00|     111.25000        1557.50 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0290 620013000             1486.000  GAL  |      17.50000       26005.00|      20.00000       29720.00|      20.67000       30715.62 
  STRIPING-WHITE PAINT                    |                             |                             | 
0300 620013960             1051.000  GAL  |      48.00000       50448.00|      51.00000       53601.00|      52.54000       55219.54 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0310 620014000             1098.000  GAL  |      20.00000       21960.00|      20.00000       21960.00|      20.67000       22695.66 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0320 620014960              785.000  GAL  |      48.00000       37680.00|      51.00000       40035.00|      52.54000       41243.90 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0330 620017000               30.800  MILE |     350.00000       10780.00|     605.00000       18634.00|     623.00000       19188.40 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0340 623000000               28.300  MILE |     475.00000       13442.50|     705.00000       19951.50|     723.13000       20464.58 
  RUMBLE STRIPS                           |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,503,242.79|           $     3,553,255.83|           $     3,957,915.95 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE : 04/09/07  PAGE: 005 -1 
CALL ORDER: 005  CONTRACT ID: 02307  COUNTIES: Jefferson  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 2  CONTRACT TIME: 85  WORKING DAYS 
PROJECT(S): (5795070000) IM 15-3(70)163 / BOULDER INTERCHANGE- N & S 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     3,024,635.60    111.8317% 100.0000% 
   1   2097            SCHELLINGER CONST CO INC                                         $     2,704,632.65    100.0000%  89.4201% 
   2   2032            JIM GILMAN EXCAVATING INC                                        $     2,884,274.62    106.6420%  95.3594% 
   3   2050            RIVERSIDE CONTRACTING INC                                        $     2,994,287.15    110.7096%  98.9966% 
   4   4343            HELENA SAND & GRAVEL INC                                         $     2,997,114.80    110.8141%  99.0901% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2097                |(   2  ) 2032 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |JIM GILMAN EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            15000.000  UNIT |       1.00000       15000.00|       1.00000       15000.00|       1.00000       15000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  275000.00000      275000.00|  168000.00000      168000.00|  234000.00000      234000.00 
  MOBILIZATION                            |                             |                             | 
0030 203020375              320.000  CUYD |      30.00000        9600.00|      28.00000        8960.00|      50.00000       16000.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 210020170               90.000  MILE |      14.00000        1260.00|      20.00000        1800.00|      40.00000        3600.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0050 301020718           581365.000  SQYD |       0.42000      244173.30|       0.40000      232546.00|       0.35000      203477.75 
  COVER - TYPE 1                          |                             |                             | 
0060 401020045            24014.000  TON  |      24.00000      576336.00|      18.00000      432252.00|      23.00000      552322.00 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0070 401020300              336.000  TON  |     126.00000       42336.00|     135.00000       45360.00|     130.00000       43680.00 
  HYDRATED LIME                           |                             |                             | 
0080 402020095             1301.100  TON  |     460.00000      598506.00|     430.00000      559473.00|     425.00000      552967.50 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0090 402020368              991.200  TON  |     400.00000      396480.00|     400.00000      396480.00|     390.00000      386568.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0100 402020502            96545.500  LB   |       2.00000      193091.00|       2.00000      193091.00|       2.05000      197918.28 
  CRACK SEALING                           |                             |                             | 
0110 411010000           185327.000  SQYD |       0.90000      166794.30|       0.90000      166794.30|       1.05000      194593.35 
  COLD MILLING                            |                             |                             | 
0120 552010300               18.000  SQYD |     340.00000        6120.00|     450.00000        8100.00|     450.00000        8100.00 
  CLASS A BRIDGE DECK REPAIR              |                             |                             | 
0130 552010430             2782.700  SQYD |       7.00000       19478.90|      10.00000       27827.00|      10.00000       27827.00 
  BRIDGE DECK TREATMENT                   |                             |                             | 
0140 552010440              250.500  GAL  |      60.00000       15030.00|      70.00000       17535.00|      70.00000       17535.00 
  FURNISH HMWM TREATMENT MAT'L            |                             |                             | 
0150 561010447               87.000  LNFT |     247.00000       21489.00|     250.00000       21750.00|     250.00000       21750.00 
  JOINT SEALS-SILICON                     |                             |                             | 
0160 561020080             1470.300  SQYD |       7.00000       10292.10|       9.00000       13232.70|       9.00000       13232.70 
  PREPARE DECK                            |                             |                             | 
0170 561020150             1481.800  SQYD |      25.00000       37045.00|      18.00000       26672.40|      18.00000       26672.40 
  WATERPROOF MEMBRANE                     |                             |                             | 
0180 606010030              100.000  LNFT |      18.00000        1800.00|      19.75000        1975.00|      19.75000        1975.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0190 606010230               14.000  EACH |    1800.00000       25200.00|    2135.00000       29890.00|    2135.00000       29890.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0200 606010385             2025.000  LNFT |       2.00000        4050.00|       2.25000        4556.25|       2.25000        4556.25 
  REMOVE GUARD RAIL                       |                             |                             | 
0210 606010642               24.000  EACH |    2500.00000       60000.00|    2510.00000       60240.00|    2510.00000       60240.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0220 618030005           200000.000  UNIT |       0.90000      180000.00|       0.82000      164000.00|       0.82000      164000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0230 618100000              102.000  SQFT |      21.00000        2142.00|      20.00000        2040.00|      20.00000        2040.00 
  SINGLE USE SIGNS                        |                             |                             | 
0240 620011105                1.000  GAL  |     150.00000         150.00|      90.00000          90.00|      90.00000          90.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0250 620011260                1.000  GAL  |     460.00000         460.00|     210.00000         210.00|     209.00000         209.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0260 620013000             1139.000  GAL  |      20.00000       22780.00|      20.00000       22780.00|      19.95000       22723.05 
  STRIPING-WHITE PAINT                    |                             |                             | 
0270 620013960              785.000  GAL  |      50.00000       39250.00|      46.00000       36110.00|      45.55000       35756.75 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0280 620014000              462.000  GAL  |      26.00000       12012.00|      20.00000        9240.00|      19.95000        9216.90 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0290 620014960              616.000  GAL  |      55.00000       33880.00|      46.00000       28336.00|      45.55000       28058.80 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0300 620017000               24.800  MILE |     600.00000       14880.00|     415.00000       10292.00|     414.31000       10274.89 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,024,635.60|           $     2,704,632.65|           $     2,884,274.62 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE : 04/09/07  PAGE: 005 -2 
CALL ORDER: 005  CONTRACT ID: 02307  COUNTIES: Jefferson  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 2  CONTRACT TIME: 85  WORKING DAYS 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                          |(   3  ) 2050                |(   4   ) 4343               |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |HELENA SAND & GRAVEL INC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  330000.00000      330000.00|   96000.00000       96000.00| 
  MOBILIZATION                            |                             |                             | 
0030 203020375              320.000  CUYD |      10.00000        3200.00|      49.00000       15680.00| 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 210020170               90.000  MILE |      14.00000        1260.00|      16.00000        1440.00| 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0050 301020718           581365.000  SQYD |       0.41000      238359.65|       0.42000      244173.30| 
  COVER - TYPE 1                          |                             |                             | 
0060 401020045            24014.000  TON  |      21.00000      504294.00|      24.00000      576336.00| 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0070 401020300              336.000  TON  |     117.00000       39312.00|     126.00000       42336.00| 
  HYDRATED LIME                           |                             |                             | 
0080 402020095             1301.100  TON  |     435.00000      565978.50|     480.00000      624528.00| 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0090 402020368              991.200  TON  |     391.00000      387559.20|     445.00000      441084.00| 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0100 402020502            96545.500  LB   |       2.10000      202745.55|       2.20000      212400.10| 
  CRACK SEALING                           |                             |                             | 
0110 411010000           185327.000  SQYD |       1.05000      194593.35|       1.00000      185327.00| 
  COLD MILLING                            |                             |                             | 
0120 552010300               18.000  SQYD |     500.00000        9000.00|     500.00000        9000.00| 
  CLASS A BRIDGE DECK REPAIR              |                             |                             | 
0130 552010430             2782.700  SQYD |      10.50000       29218.35|      11.00000       30609.70| 
  BRIDGE DECK TREATMENT                   |                             |                             | 
0140 552010440              250.500  GAL  |      75.00000       18787.50|      80.00000       20040.00| 
  FURNISH HMWM TREATMENT MAT'L            |                             |                             | 
0150 561010447               87.000  LNFT |     265.00000       23055.00|     265.00000       23055.00| 
  JOINT SEALS-SILICON                     |                             |                             | 
0160 561020080             1470.300  SQYD |       9.50000       13967.85|      10.00000       14703.00| 
  PREPARE DECK                            |                             |                             | 
0170 561020150             1481.800  SQYD |      19.00000       28154.20|      19.00000       28154.20| 
  WATERPROOF MEMBRANE                     |                             |                             | 
0180 606010030              100.000  LNFT |      21.00000        2100.00|      21.00000        2100.00| 
  GUARD RAIL-STEEL                        |                             |                             | 
0190 606010230               14.000  EACH |    2250.00000       31500.00|    2200.00000       30800.00| 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0200 606010385             2025.000  LNFT |       2.40000        4860.00|       2.50000        5062.50| 
  REMOVE GUARD RAIL                       |                             |                             | 
0210 606010642               24.000  EACH |    2650.00000       63600.00|    2700.00000       64800.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0220 618030005           200000.000  UNIT |       0.87000      174000.00|       1.00000      200000.00| 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0230 618100000              102.000  SQFT |      21.00000        2142.00|      21.00000        2142.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0240 620011105                1.000  GAL  |      95.00000          95.00|      95.00000          95.00| 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0250 620011260                1.000  GAL  |     220.00000         220.00|     220.00000         220.00| 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0260 620013000             1139.000  GAL  |      21.00000       23919.00|      21.00000       23919.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0270 620013960              785.000  GAL  |      48.00000       37680.00|      48.00000       37680.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0280 620014000              462.000  GAL  |      21.00000        9702.00|      21.00000        9702.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0290 620014960              616.000  GAL  |      48.00000       29568.00|      48.00000       29568.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0300 620017000               24.800  MILE |     420.00000       10416.00|     450.00000       11160.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,994,287.15|           $     2,997,114.80|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 006 -1 
CALL ORDER: 006  CONTRACT ID: 03107  COUNTIES: Lake  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 1  CONTRACT TIME: 45 WORKING DAYS  
PROJECT(S) : (5969145000) NH 5-2(145)85 / ROLLINS - NORTH & SOUTH 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                                TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     2,735,639.70    118.0113% 100.0000% 
   1   2097            SCHELLINGER CONST CO INC                                         $     2,318,115.83    100.0000%  84.7376% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $     2,407,810.68    103.8693%  88.0164% 
   3   4358            J T L GROUP INC - KALISPELL                                      $     2,486,456.49    107.2620%  90.8912% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2097                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  270000.00000      270000.00|  133000.00000      133000.00|  265000.00000      265000.00 
  MOBILIZATION                            |                             |                             | 
0030 210020170               40.000  MILE |      12.00000         480.00|      40.00000        1600.00|       9.50000         380.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301020416              721.000  CUYD |      40.00000       28840.00|      30.00000       21630.00|      25.00000       18025.00 
  SHOULDER GRAVEL                         |                             |                             | 
0050 301020718           204627.000  SQYD |       0.50000      102313.50|       0.40000       81850.80|       0.40000       81850.80 
  COVER - TYPE 1                          |                             |                             | 
0060 401020045            29594.000  TON  |      24.00000      710256.00|      20.00000      591880.00|      19.00000      562286.00 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0070 401020300              414.000  TON  |     150.00000       62100.00|     160.00000       66240.00|     140.00000       57960.00 
  HYDRATED LIME                           |                             |                             | 
0080 402020095             1598.500  TON  |     450.00000      719325.00|     460.00000      735310.00|     455.00000      727317.50 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0090 402020368              347.200  TON  |     400.00000      138880.00|     390.00000      135408.00|     375.00000      130200.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0100 411010000           219797.000  SQYD |       1.10000      241776.70|       0.70000      153857.90|       0.75000      164847.75 
  COLD MILLING                            |                             |                             | 
0110 606010030              400.000  LNFT |      18.00000        7200.00|      17.25000        6900.00|      20.50000        8200.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0120 606010047              137.500  LNFT |      38.00000        5225.00|      36.80000        5060.00|      48.00000        6600.00 
  GD RAIL-STL INT RDWY TERM SECT          |                             |                             | 
0130 606010150                1.000  EACH |    2100.00000        2100.00|    2035.00000        2035.00|    2800.00000        2800.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0140 606010385             1387.500  LNFT |       2.00000        2775.00|       2.15000        2983.13|       2.35000        3260.63 
  REMOVE GUARD RAIL                       |                             |                             | 
0150 606010642               23.000  EACH |    2600.00000       59800.00|    2725.00000       62675.00|    3000.00000       69000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0160 610100559                       LUMP |    9000.00000        9000.00|    6000.00000        6000.00|    6150.00000        6150.00 
  REVEGETATION                            |                             |                             | 
0170 618030005           245000.000  UNIT |       0.90000      220500.00|       0.79000      193550.00|       0.75000      183750.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0180 618100000              102.000  SQFT |      13.25000        1351.50|      20.00000        2040.00|      20.00000        2040.00 
  SINGLE USE SIGNS                        |                             |                             | 
0190 619010086               18.000  SQFT |      29.00000         522.00|      26.00000         468.00|      26.00000         468.00 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0200 619010230                2.000  EACH |      50.00000         100.00|      40.00000          80.00|      40.00000          80.00 
  REMOVE SIGNS                            |                             |                             | 
0210 620011105               20.000  GAL  |     115.00000        2300.00|      50.00000        1000.00|      50.00000        1000.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0220 620011110              136.000  GAL  |      85.00000       11560.00|      50.00000        6800.00|      50.00000        6800.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0230 620011260               14.000  GAL  |     365.00000        5110.00|     100.00000        1400.00|     100.00000        1400.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0240 620011265               90.000  GAL  |     275.00000       24750.00|     100.00000        9000.00|     100.00000        9000.00 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0250 620013000              626.000  GAL  |      25.00000       15650.00|      19.00000       11894.00|      20.00000       12520.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0260 620013960              418.000  GAL  |      65.00000       27170.00|      54.00000       22572.00|      55.00000       22990.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0270 620014000              602.000  GAL  |      22.50000       13545.00|      19.00000       11438.00|      20.00000       12040.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0280 620014960              401.000  GAL  |      56.00000       22456.00|      54.00000       21654.00|      55.00000       22055.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0290 620017000                7.900  MILE |    1000.00000        7900.00|    1100.00000        8690.00|    1100.00000        8690.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0300 623000000               14.800  MILE |     855.00000       12654.00|     750.00000       11100.00|     750.00000       11100.00 
  RUMBLE STRIPS                           |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,735,639.70|           $     2,318,115.83|           $     2,407,810.68 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 006 -2 
CALL ORDER: 006  CONTRACT ID: 03107  COUNTIES: Lake  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 1  CONTRACT TIME: 45 WORKING DAYS  
==================================================================================================================================== 
                                          |(   3  ) 4358                |(       )                    |(      ) 
                                          |J T L GROUP INC - KALISPELL  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   63769.72000       63769.72|                             | 
  MOBILIZATION                            |                             |                             | 
0030 210020170               40.000  MILE |      10.91000         436.40|                             | 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301020416              721.000  CUYD |      77.69000       56014.49|                             | 
  SHOULDER GRAVEL                         |                             |                             | 
0050 301020718           204627.000  SQYD |       0.47000       96174.69|                             | 
  COVER - TYPE 1                          |                             |                             | 
0060 401020045            29594.000  TON  |      26.01000      769739.94|                             | 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0070 401020300              414.000  TON  |     152.11000       62973.54|                             | 
  HYDRATED LIME                           |                             |                             | 
0080 402020095             1598.500  TON  |     454.47000      726470.30|                             | 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0090 402020368              347.200  TON  |     406.32000      141074.30|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0100 411010000           219797.000  SQYD |       0.61000      134076.17|                             | 
  COLD MILLING                            |                             |                             | 
0110 606010030              400.000  LNFT |      18.16000        7264.00|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0120 606010047              137.500  LNFT |      38.74000        5326.75|                             | 
  GD RAIL-STL INT RDWY TERM SECT          |                             |                             | 
0130 606010150                1.000  EACH |    2142.11000        2142.11|                             | 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0140 606010385             1387.500  LNFT |       2.26000        3135.75|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0150 606010642               23.000  EACH |    2868.42000       65973.66|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0160 610100559                       LUMP |    5263.16000        5263.16|                             | 
  REVEGETATION                            |                             |                             | 
0170 618030005           245000.000  UNIT |       0.91000      222950.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0180 618100000              102.000  SQFT |      22.11000        2255.22|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0190 619010086               18.000  SQFT |      13.95000         251.10|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0200 619010230                2.000  EACH |      32.21000          64.42|                             | 
  REMOVE SIGNS                            |                             |                             | 
                                          |(   3  ) 4358                |(       )                    |(      )  
0210 620011105               20.000  GAL  |      52.63000        1052.60|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0220 620011110              136.000  GAL  |      52.63000        7157.68|                             | 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0230 620011260               14.000  GAL  |     105.26000        1473.64|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0240 620011265               90.000  GAL  |     105.26000        9473.40|                             | 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0250 620013000              626.000  GAL  |      20.00000       12520.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0260 620013960              418.000  GAL  |      56.84000       23759.12|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0270 620014000              602.000  GAL  |      20.00000       12040.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0280 620014960              401.000  GAL  |      56.84000       22792.84|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0290 620017000                7.900  MILE |    1157.89000        9147.33|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0300 623000000               14.800  MILE |     789.47000       11684.16|                             | 
  RUMBLE STRIPS                           |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,486,456.49|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 007 -1 
CALL ORDER 007  CONTRACT ID: 09207  COUNTIES: Fergus  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 5  CONTRACT TIME:  75 WORKING 
PROJECT(S) : (5975029000) STPP 43-1(29)0 / LEWISTOWN – NORTH, (5976010000) STPS 426-2(10)19 / JCT US 191 - WEST 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                                             TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,910,014.50     99.0933% 100.0000% 
   1   6297            CENTURY COMPANIES INC                                            $     1,927,490.50    100.0000% 100.9150% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6297                |(      ) 
                                          |ENGINEER'S ESTIMATE          |CENTURY COMPANIES INC        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  285000.00000      285000.00|  222895.00000      222895.00| 
  MOBILIZATION                            |                             |                             | 
0030 301020416               10.000  CUYD |      10.00000         100.00|      30.00000         300.00| 
  SHOULDER GRAVEL                         |                             |                             | 
0040 301020718           191806.000  SQYD |       0.50000       95903.00|       0.40000       76722.40| 
  COVER - TYPE 1                          |                             |                             | 
0050 311010235              223.200  TON  |     124.00000       27676.80|     185.00000       41292.00| 
  QUICK LIME                              |                             |                             | 
0060 401020042               90.000  TON  |     100.00000        9000.00|     100.00000        9000.00| 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0070 401020049             7310.000  TON  |      28.00000      204680.00|      28.00000      204680.00| 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0080 401020300              102.000  TON  |     139.00000       14178.00|     150.00000       15300.00| 
  HYDRATED LIME                           |                             |                             | 
0090 401020325           129354.000  SQYD |       2.30000      297514.20|       2.75000      355723.50| 
  COLD RECYCLED PLANT MIX                 |                             |                             | 
0100 402020092              394.600  TON  |     425.00000      167705.00|     500.00000      197300.00| 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0110 402020368              325.400  TON  |     412.45237      134212.00|     450.00000      146430.00| 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0120 402020476              479.400  TON  |     400.00000      191760.00|     430.00000      206142.00| 
  RECYCLING AGENT CIR-EE                  |                             |                             | 
0130 411010000            75898.000  SQYD |       1.75000      132821.50|       1.75000      132821.50| 
  COLD MILLING                            |                             |                             | 
0140 606010230                4.000  EACH |    2200.00000        8800.00|    2300.00000        9200.00| 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0150 606010385              675.000  LNFT |       3.00000        2025.00|       2.50000        1687.50| 
  REMOVE GUARD RAIL                       |                             |                             | 
0160 606010642               12.000  EACH |    2600.00000       31200.00|    3350.00000       40200.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0170 608010020               83.200  SQYD |      75.00000        6240.00|      80.00000        6656.00| 
  SIDEWALK-CONCRETE 4 IN                  |                             |                             | 
0180 608010125               11.700  SQYD |     700.00000        8190.00|     500.00000        5850.00| 
  TRUNCATED DOMES                         |                             |                             | 
0190 609010200              231.800  LNFT |      35.00000        8113.00|      65.00000       15067.00| 
  CURB AND GUTTER-CONC                    |                             |                             | 
0200 618030005           120000.000  UNIT |       0.90000      108000.00|       0.95000      114000.00| 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0210 618100000              204.000  SQFT |      20.00000        4080.00|      22.00000        4488.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0220 619010075                7.600  SQFT |      25.00000         190.00|      16.00000         121.60| 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0230 619010086               95.000  SQFT |      28.00000        2660.00|      45.00000        4275.00| 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0240 619010200                2.000  EACH |     200.00000         400.00|     100.00000         200.00| 
  RESET SIGNS                             |                             |                             | 
0250 619010230               16.000  EACH |      49.00000         784.00|      34.00000         544.00| 
  REMOVE SIGNS                            |                             |                             | 
0260 619010480              200.000  LNFT |      11.00000        2200.00|      10.00000        2000.00| 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0270 619010490               14.000  LNFT |      14.00000         196.00|      11.00000         154.00| 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0280 619011010               64.000  EACH |      28.00000        1792.00|      26.00000        1664.00| 
  DELINEATOR DES A                        |                             |                             | 
0290 619011040               11.000  EACH |      29.00000         319.00|      30.00000         330.00| 
  DELINEATOR DES D                        |                             |                             | 
0300 619011060               54.000  EACH |      27.00000        1458.00|      28.00000        1512.00| 
  DELINEATOR DES F                        |                             |                             | 
0310 620011105               13.000  GAL  |     100.00000        1300.00|      55.00000         715.00| 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0320 620011110                6.000  GAL  |      90.00000         540.00|      55.00000         330.00| 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0330 620011260                8.000  GAL  |     350.00000        2800.00|     200.00000        1600.00| 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0340 620011265                4.000  GAL  |     350.00000        1400.00|     200.00000         800.00| 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 007 -2 
CALL ORDER 007  CONTRACT ID: 09207  COUNTIES: Fergus  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 5  CONTRACT TIME:  75 WORKING 
PROJECT(S) : (5975029000) STPP 43-1(29)0 / LEWISTOWN – NORTH, (5976010000) STPS 426-2(10)19 / JCT US 191 - WEST 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                                             TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,910,014.50     99.0933% 100.0000% 
   1   6297            CENTURY COMPANIES INC                                            $     1,927,490.50    100.0000% 100.9150% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6297                |(      ) 
                                          |ENGINEER'S ESTIMATE          |CENTURY COMPANIES INC        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 620013000              818.000  GAL  |      28.00000       22904.00|      20.00000       16360.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0360 620013960              544.000  GAL  |      85.00000       46240.00|      50.00000       27200.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0370 620014000              511.000  GAL  |      28.00000       14308.00|      20.00000       10220.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0380 620014960              340.000  GAL  |      85.00000       28900.00|      50.00000       17000.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0390 620017000               18.400  MILE |     800.00000       14720.00|     600.00000       11040.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0400 623000000                3.100  MILE |     550.00000        1705.00|     700.00000        2170.00| 
  RUMBLE STRIPS                           |                             |                             | 
0410 623000023                       LUMP |    8000.00000        8000.00|    3500.00000        3500.00| 
  TRANSVERSE RUMBLE STRIPS                |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,910,014.50|           $     1,927,490.50|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 008 -1 
CALL ORDER: 008  CONTRACT ID: 03307  COUNTIES : Golden Valley  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 5  CONTRACT TIME: 45 WORKING DAYS  
PROJECT(S): (5974023000) NH 14-4(23)125 / RYEGATE - WEST 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,228,094.95    112.8088% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $     1,088,651.85    100.0000%  88.6456% 
   2   6272            J T L GROUP INC - BILLINGS                                       $     1,119,999.99    102.8795%  91.1982% 
   3   6297            CENTURY COMPANIES INC                                            $     1,198,886.84    110.1258%  97.6217% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6272 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |J T L GROUP INC - BILLINGS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  160000.00000      160000.00|  128000.00000      128000.00|   62394.04000       62394.04 
  MOBILIZATION                            |                             |                             | 
0030 202020140               99.000  SQYD |       7.00000         693.00|       6.00000         594.00|       5.00000         495.00 
  REMOVE BITUMINOUS PAVEMENT              |                             |                             | 
0040 210020000                3.000  HOUR |     130.00000         390.00|     150.00000         450.00|     130.00000         390.00 
  GRADER-MOTOR                            |                             |                             | 
0050 210020170              130.000  MILE |      12.00000        1560.00|       1.00000         130.00|       3.00000         390.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0060 301020416               42.000  CUYD |      20.00000         840.00|      15.00000         630.00|      45.00000        1890.00 
  SHOULDER GRAVEL                         |                             |                             | 
0070 301020718            98104.000  SQYD |       0.55000       53957.20|       0.50000       49052.00|       0.40000       39241.60 
  COVER - TYPE 1                          |                             |                             | 
0080 401020049            13026.000  TON  |      24.00000      312624.00|      23.00000      299598.00|      37.35000      486521.10 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0090 401020300              182.000  TON  |     137.00000       24934.00|     122.00000       22204.00|     100.00000       18200.00 
  HYDRATED LIME                           |                             |                             | 
0100 402020095              702.700  TON  |     450.00000      316215.00|     446.00000      313404.20|     330.00000      231891.00 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0110 402020368              167.900  TON  |     410.00000       68839.00|     396.00000       66488.40|     400.00000       67160.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0120 411010000           104295.000  SQYD |       1.25000      130368.75|       0.75000       78221.25|       0.75000       78221.25 
  COLD MILLING                            |                             |                             | 
0130 606010385              400.000  LNFT |       2.50000        1000.00|       2.50000        1000.00|       2.42000         968.00 
  REMOVE GUARD RAIL                       |                             |                             | 
0140 606010642                8.000  EACH |    2500.00000       20000.00|    2900.00000       23200.00|    2900.00000       23200.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0150 618030005            65000.000  UNIT |       0.90000       58500.00|       0.83000       53950.00|       0.85000       55250.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0160 618100000              102.000  SQFT |      20.00000        2040.00|      22.00000        2244.00|      22.00000        2244.00 
  SINGLE USE SIGNS                        |                             |                             | 
0170 619010075               30.000  SQFT |      24.00000         720.00|      27.00000         810.00|      27.50000         825.00 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0180 619010086               18.000  SQFT |      28.00000         504.00|      16.00000         288.00|      16.50000         297.00 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0190 619010230                8.000  EACH |      50.00000         400.00|      32.00000         256.00|      33.25000         266.00 
  REMOVE SIGNS                            |                             |                             | 
0200 619010310              120.000  LB   |       4.00000         480.00|       2.30000         276.00|       2.75000         330.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
0210 619010490               28.000  LNFT |      15.00000         420.00|      10.00000         280.00|      10.50000         294.00 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0220 620010301               13.000  GAL  |     275.00000        3575.00|     206.00000        2678.00|     220.00000        2860.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0230 620011105                3.000  GAL  |     125.00000         375.00|      86.00000         258.00|      90.00000         270.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0240 620011260                4.000  GAL  |     250.00000        1000.00|     191.00000         764.00|     200.00000         800.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0250 620013000              398.000  GAL  |      30.00000       11940.00|      20.00000        7960.00|      21.00000        8358.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0260 620013960              266.000  GAL  |      85.00000       22610.00|      44.00000       11704.00|      47.00000       12502.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0270 620014000              176.000  GAL  |      30.00000        5280.00|      20.00000        3520.00|      21.00000        3696.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0280 620014960              118.000  GAL  |      85.00000       10030.00|      44.00000        5192.00|      47.00000        5546.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0290 620017000               11.000  MILE |     800.00000        8800.00|     500.00000        5500.00|     500.00000        5500.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,228,094.95|           $     1,088,651.85|           $     1,119,999.99 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 008 -2 
CALL ORDER: 008  CONTRACT ID: 03307  COUNTIES : Golden Valley  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 5  CONTRACT TIME: 45 WORKING DAYS  
==================================================================================================================================== 
                                          |(   3  ) 6297                |(       )                    |(      ) 
                                          |CENTURY COMPANIES INC        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  171500.00000      171500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 202020140               99.000  SQYD |      47.00000        4653.00|                             | 
  REMOVE BITUMINOUS PAVEMENT              |                             |                             | 
0040 210020000                3.000  HOUR |     112.00000         336.00|                             | 
  GRADER-MOTOR                            |                             |                             | 
0050 210020170              130.000  MILE |       9.50000        1235.00|                             | 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0060 301020416               42.000  CUYD |      17.50000         735.00|                             | 
  SHOULDER GRAVEL                         |                             |                             | 
0070 301020718            98104.000  SQYD |       0.56000       54938.24|                             | 
  COVER - TYPE 1                          |                             |                             | 
0080 401020049            13026.000  TON  |      25.00000      325650.00|                             | 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0090 401020300              182.000  TON  |     145.00000       26390.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0100 402020095              702.700  TON  |     455.00000      319728.50|                             | 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0110 402020368              167.900  TON  |     416.00000       69846.40|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0120 411010000           104295.000  SQYD |       0.86000       89693.70|                             | 
  COLD MILLING                            |                             |                             | 
0130 606010385              400.000  LNFT |       2.50000        1000.00|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0140 606010642                8.000  EACH |    3100.00000       24800.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0150 618030005            65000.000  UNIT |       0.80000       52000.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0160 618100000              102.000  SQFT |      23.00000        2346.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0170 619010075               30.000  SQFT |      28.50000         855.00|                             | 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0180 619010086               18.000  SQFT |      17.00000         306.00|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0190 619010230                8.000  EACH |      34.00000         272.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0200 619010310              120.000  LB   |       2.85000         342.00|                             | 
  POSTS-STEEL U SIGN                      |                             |                             | 
0210 619010490               28.000  LNFT |      11.00000         308.00|                             | 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0220 620010301               13.000  GAL  |     233.00000        3029.00|                             | 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0230 620011105                3.000  GAL  |      97.00000         291.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0240 620011260                4.000  GAL  |     216.00000         864.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0250 620013000              398.000  GAL  |      22.00000        8756.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0260 620013960              266.000  GAL  |      50.00000       13300.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0270 620014000              176.000  GAL  |      22.00000        3872.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0280 620014960              118.000  GAL  |      50.00000        5900.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0290 620017000               11.000  MILE |     540.00000        5940.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,198,886.84|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 009 -1 
CALL ORDER: 009  CONTRACT ID: 07107  COUNTIES: Toole  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 3  CONTRACT TIME: 90 WORKING 
PROJECT(S) : (5760062000) IM 15-8(62)380 / SUNBURST – SOUTH, (5765033000) NH 1-4(33)278 / SHELBY-EAST, (5770005000) STPP 67-1(5)0 
./.SHELBY – NORTH, (5970042000) STPE 51(42) / OILFIELD AVE. PATH - SHELBY 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     2,068,680.52     88.0059% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $     2,350,615.57    100.0000% 113.6287% 
   2   6297            CENTURY COMPANIES INC                                            $     2,592,898.26    110.3072% 125.3407% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010            24000.000  UNIT |       1.00000       24000.00|       1.00000       24000.00|       1.00000       24000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  270500.00000      270500.00|  380000.00000      380000.00|  356884.00000      356884.00 
  MOBILIZATION                            |                             |                             | 
0030 203020100             1336.000  CUYD |      10.00000       13360.00|      18.50000       24716.00|      27.00000       36072.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0040 210020170              180.000  MILE |      12.00000        2160.00|       5.00000         900.00|      27.00000        4860.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0050 301020340             1305.000  CUYD |      40.00000       52200.00|       7.00000        9135.00|      30.00000       39150.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0060 301020718           519867.000  SQYD |       0.46000      239138.82|       0.56000      291125.52|       0.63000      327516.21 
  COVER - TYPE 1                          |                             |                             | 
0070 401020049            10159.000  TON  |      29.00000      294611.00|      31.60000      321024.40|      47.00000      477473.00 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0080 401020300              142.000  TON  |     146.00000       20732.00|     135.00000       19170.00|     145.00000       20590.00 
  HYDRATED LIME                           |                             |                             | 
0090 402020092              549.200  TON  |     425.00000      233410.00|     410.00000      225172.00|     450.00000      247140.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0100 402020368              886.400  TON  |     400.00000      354560.00|     410.00000      363424.00|     408.00000      361651.20 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0110 411010000            56497.000  SQYD |       2.00000      112994.00|       1.75000       98869.75|       1.50000       84745.50 
  COLD MILLING                            |                             |                             | 
0120 557010542              571.670  LNFT |      60.00000       34300.20|     105.00000       60025.35|     110.00000       62883.70 
  REV BRIDGE RAIL-CONC BARRIER            |                             |                             | 
0130 603010522                7.000  LNFT |      80.00000         560.00|     175.00000        1225.00|     128.00000         896.00 
  CSP 18 IN 0.064                         |                             |                             | 
0140 603012565                6.000  LNFT |     100.00000         600.00|     195.00000        1170.00|     155.00000         930.00 
  RCP 24 IN CLASS 3                       |                             |                             | 
0150 606010023                1.000  EACH |     450.00000         450.00|     600.00000         600.00|     630.00000         630.00 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0160 606010030              375.000  LNFT |      20.00000        7500.00|      21.00000        7875.00|      25.00000        9375.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0170 606010230                4.000  EACH |    2200.00000        8800.00|    2200.00000        8800.00|    2800.00000       11200.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0180 606010385              737.500  LNFT |       2.00000        1475.00|       2.40000        1770.00|       4.00000        2950.00 
  REMOVE GUARD RAIL                       |                             |                             | 
0190 606010642                3.000  EACH |    2350.00000        7050.00|    2600.00000        7800.00|    3000.00000        9000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0200 606011081               33.000  EACH |     200.00000        6600.00|     380.00000       12540.00|     388.00000       12804.00 
  TEMPORARY CONCRETE BARRIER RAIL         |                             |                             | 
0210 606011287               33.000  EACH |      50.00000        1650.00|     103.00000        3399.00|     105.00000        3465.00 
  RESET TEMP CONCR BARRIER RAIL           |                             |                             | 
0220 606011516                4.000  EACH |     800.00000        3200.00|    2600.00000       10400.00|    5000.00000       20000.00 
  INSTALL IMPACT ATTENUATOR               |                             |                             | 
0230 608010020              338.000  SQYD |      65.00000       21970.00|     125.00000       42250.00|      85.00000       28730.00 
  SIDEWALK-CONCRETE 4 IN                  |                             |                             | 
0240 608010050               13.300  SQYD |      80.00000        1064.00|     135.00000        1795.50|      93.00000        1236.90 
  SIDEWALK-CONCRETE 6 IN                  |                             |                             | 
0250 608010055                9.000  SQYD |     200.00000        1800.00|     165.00000        1485.00|     129.00000        1161.00 
  CONCRETE GRINDING                       |                             |                             | 
0260 608010125               19.900  SQYD |     500.00000        9950.00|     950.00000       18905.00|     550.00000       10945.00 
  TRUNCATED DOMES                         |                             |                             | 
0270 609010200             1254.300  LNFT |      25.00000       31357.50|      49.00000       61460.70|      47.00000       58952.10 
  CURB AND GUTTER-CONC                    |                             |                             | 
0280 610100562              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0290 618030005           200000.000  UNIT |       0.80000      160000.00|       0.95000      190000.00|       1.05000      210000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0300 618100000              408.000  SQFT |      20.00000        8160.00|      19.50000        7956.00|      20.00000        8160.00 
  SINGLE USE SIGNS                        |                             |                             | 
0310 619010086               37.500  SQFT |      35.00000        1312.50|      19.50000         731.25|      20.00000         750.00 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0320 619010200               11.000  EACH |     180.00000        1980.00|     200.00000        2200.00|     207.00000        2277.00 
  RESET SIGNS                             |                             |                             | 
0330 619010300              518.100  LB   |       5.00000        2590.50|       6.00000        3108.60|       6.50000        3367.65 
  POSTS-TUBULAR STEEL                     |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 009 -2 
CALL ORDER: 009  CONTRACT ID: 07107  COUNTIES: Toole  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 3  CONTRACT TIME: 90 WORKING 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 619011010              308.000  EACH |      20.00000        6160.00|      29.00000        8932.00|      30.00000        9240.00 
  DELINEATOR DES A                        |                             |                             | 
0350 619011020               46.000  EACH |      18.00000         828.00|      30.00000        1380.00|      31.00000        1426.00 
  DELINEATOR DES B                        |                             |                             | 
0360 619011040               10.000  EACH |      25.00000         250.00|      33.00000         330.00|      34.00000         340.00 
  DELINEATOR DES D                        |                             |                             | 
0370 619011060               18.000  EACH |      23.00000         414.00|      29.00000         522.00|      30.00000         540.00 
  DELINEATOR DES F                        |                             |                             | 
0380 619011070               69.000  EACH |      19.00000        1311.00|      30.00000        2070.00|      32.00000        2208.00 
  DELINEATOR DES G                        |                             |                             | 
0390 619011080               19.000  EACH |      23.00000         437.00|      29.00000         551.00|      30.00000         570.00 
  DELINEATOR DES H                        |                             |                             | 
0400 620010301               32.000  GAL  |     400.00000       12800.00|     220.00000        7040.00|     200.00000        6400.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0410 620011105               36.000  GAL  |     100.00000        3600.00|      93.00000        3348.00|      94.00000        3384.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0420 620011260               18.000  GAL  |     325.00000        5850.00|     460.00000        8280.00|     471.00000        8478.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0430 620013000              730.000  GAL  |      20.00000       14600.00|      23.50000       17155.00|      24.00000       17520.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0440 620013960              768.000  GAL  |      52.00000       39936.00|      55.00000       42240.00|      58.00000       44544.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0450 620014000              615.000  GAL  |      19.00000       11685.00|      23.50000       14452.50|      25.00000       15375.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0460 620014960              647.000  GAL  |      52.00000       33644.00|      58.50000       37849.50|      61.00000       39467.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0470 620017000                5.100  MILE |    1300.00000        6630.00|     575.00000        2932.50|     610.00000        3111.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,068,680.52|           $     2,350,615.57|           $     2,592,898.26 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 010 -1 
CALL ORDER: 010  CONTRACT ID: 07307  COUNTIES: Daniels  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 4  CONTRACT TIME: 75 WORKING DAYS  
PROJECT(S) : (4879006000) BR 248-6(6)24 / DRAINAGE STRS - WEST OF SCOBEY 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       804,210.60    115.7541% 100.0000% 
   1   2096            S K CONSTRUCTION INC                                             $       694,757.65    100.0000%  86.3900% 
   2   4048            MARTIN CONSTRUCTION INC - ND                                     $                       0.0000%   0.0000% 
PLEASE NOTE:  THE ENGINEERS ESTIMATE REFLECTS THE AWARDED BIDDER’S LOW ALTERNATE 
                                          |(   0  ) -EST-               |(   1  ) 2096                |(      ) 
                                          |ENGINEER'S ESTIMATE          |S K CONSTRUCTION INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |  150000.00000      150000.00|   95000.00000       95000.00| 
  DETOUR-CONST MAINTAIN AND REM           |                             |                             | 
0030 105100200                0.600  CRKM |    6000.00000        3600.00|    6000.00000        3600.00| 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 109200000                       LUMP |  140000.00000      140000.00|  170430.00000      170430.00| 
  MOBILIZATION                            |                             |                             | 
0050 202011000                       LUMP |   40000.00000       40000.00|   23000.00000       23000.00| 
  REMOVE STRUCTURE                        |                             |                             | 
0060 203300000             3342.000  M3   |      12.00000       40104.00|       8.50000       28407.00| 
  EMBANKMENT IN PLACE                     |                             |                             | 
0070 203500000             1466.000  M3   |      10.00000       14660.00|       5.00000        7330.00| 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0080 208105000            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00| 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0090 301270000             1181.000  M3   |      50.00000       59050.00|      40.00000       47240.00| 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0100 301440010             1888.000  M2   |       2.00000        3776.00|       1.75000        3304.00| 
  COVER - TYPE 1                          |                             |                             | 
0110 401040500              427.000  MT   |     125.00000       53375.00|     120.00000       51240.00| 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0120 402225000                3.500  MT   |     600.00000        2100.00|     650.00000        2275.00| 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0130 602010000               13.700  M    |      70.00000         959.00|      20.00000         274.00| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0140 603004500               17.000  M    |     155.00000        2635.00|     150.00000        2550.00| 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0150 606800000              312.400  M    |       7.00000        2186.80|      15.00000        4686.00| 
  REMOVE GUARD RAIL                       |                             |                             | 
0160 607110000                2.000  EACH |     150.00000         300.00|     225.00000         450.00| 
  FENCE-PANEL SINGLE CW                   |                             |                             | 
0170 607204100              190.000  M    |       8.00000        1520.00|       9.50000        1805.00| 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0180 607400000              224.000  M    |       6.00000        1344.00|       6.00000        1344.00| 
  FENCE-TEMPORARY                         |                             |                             | 
0190 607490000                1.000  EACH |      60.00000          60.00|      75.00000          75.00| 
  DEADMAN                                 |                             |                             | 
0200 610110000                1.000  HA   |     750.00000         750.00|    1200.00000        1200.00| 
  SEEDING AREA NO 1                       |                             |                             | 
0210 610210000                1.000  HA   |     400.00000         400.00|      85.00000          85.00| 
  FERTILIZING AREA NO 1                   |                             |                             | 
0220 610400000                1.000  HA   |     475.00000         475.00|      85.00000          85.00| 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0230 610405010             1000.000  UNIT |       1.00000        1000.00|       1.00000        1000.00| 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0240 618020000                       LUMP |   80000.00000       80000.00|   50000.00000       50000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0250 618030000                0.500  KM   |     750.00000         375.00|    4000.00000        2000.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0260 618140000                9.200  M2   |     200.00000        1840.00|     300.00000        2760.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0270 620010000               54.000  L    |      15.00000         810.00|      80.00000        4320.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0280 620020000               34.000  L    |      15.00000         510.00|      80.00000        2720.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
     SECTION TOTALS                       |           $       631,829.80|           $       537,180.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE REPLACEMENT - ALTERNATIVE A1 - SITE 1 
                                          |                             |                             | 
0290 207300000               52.000  M3   |      40.00000        2080.00|      55.00000        2860.00| 
  BEDDING MATERIAL                        |                             |                             | 
0300 207310000               39.000  M3   |      38.00000        1482.00|      44.00000        1716.00| 
  FOUNDATION MATERIAL                     |                             |                             | 
0310 551170000                2.800  M3   |    1300.00000        3640.00|    1350.00000        3780.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0320 603415020               25.500  M    |     775.00000       19762.50|     925.00000       23587.50| 
  RCP 1500 MM CL 2                        |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 010 -3 
CALL ORDER: 010  CONTRACT ID: 07307  COUNTIES: Daniels  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 4  CONTRACT TIME: 75 WORKING DAYS  
PLEASE NOTE:  THE ENGINEERS ESTIMATE REFLECTS THE AWARDED BIDDER’S LOW ALTERNATE 
                                          |(   0  ) -EST-               |(   1  ) 2096                |(      ) 
                                          |ENGINEER'S ESTIMATE          |S K CONSTRUCTION INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2096               |(      ) 
                                          |ENGINEER'S ESTIMATE          |S K CONSTRUCTION INC         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 622220000               88.800  M2   |       3.00000         266.40|       1.50000         133.20| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $        32,076.70|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE REPLACEMENT - ALTERNATE A2 - SITE 1 
                                          |                             |                             | 
0340 207300000               54.000  M3   |      40.00000        2160.00|      55.00000        2970.00| 
  BEDDING MATERIAL                        |                             |                             | 
0350 207310000               45.000  M3   |      38.00000        1710.00|      44.00000        1980.00| 
  FOUNDATION MATERIAL                     |                             |                             | 
0360 301760000              206.000  M3   |      30.00000        6180.00|      23.00000        4738.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0370 551170000                4.100  M3   |    1300.00000        5330.00|    1350.00000        5535.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0380 603101627               29.000  M    |     700.00000       20300.00|     500.00000       14500.00| 
  CSP 1650 MM X 2.77 MM                   |                             |                             | 
0390 613010000                8.700  M3   |     115.00000        1000.50|      80.00000         696.00| 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0400 622220000              103.100  M2   |       3.00000         309.30|       1.50000         154.65| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $        36,989.80|           $        30,573.65|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE REPLACEMENT - ALTERNATE B1 - SITE 2 
                                          |                             |                             | 
0410 207300000               49.000  M3   |      40.00000        1960.00|      55.00000        2695.00| 
  BEDDING MATERIAL                        |                             |                             | 
0420 207310000              101.000  M3   |      38.00000        3838.00|      44.00000        4444.00| 
  FOUNDATION MATERIAL                     |                             |                             | 
0430 551170000                7.900  M3   |    1300.00000       10270.00|    1350.00000       10665.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0440 603583520               31.500  M    |    3600.00000      113400.00|    3580.00000      112770.00| 
  REIN CONC BOX 3350 MM X 2100 MM         |                             |                             | 
0450 622220000              219.000  M2   |       3.00000         657.00|       1.50000         328.50| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $       130,902.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   BRIDGE REPLACEMENT - ALTERNATE B2 - SITE 2 
                                          |                             |                             | 
0460 207300000              204.000  M3   |      40.00000        8160.00|      55.00000       11220.00| 
  BEDDING MATERIAL                        |                             |                             | 
0470 207310000              129.000  M3   |      38.00000        4902.00|      44.00000        5676.00| 
  FOUNDATION MATERIAL                     |                             |                             | 
0480 301760000             1019.000  M3   |      30.00000       30570.00|      23.00000       23437.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0490 401040500                1.000  MT   |     125.00000         125.00|     120.00000         120.00| 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0500 551170000               13.400  M3   |    1300.00000       17420.00|    1350.00000       18090.00| 
  CONCRETE-CLASS DD                       |                             |                             | 
0510 603123236               61.000  M    |    1200.00000       73200.00|    1114.00000       67954.00| 
  CSPA 3240 MM X 3.51 MM CTD              |                             |                             | 
0520 622220000              338.000  M2   |       3.00000        1014.00|       1.50000         507.00| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $       135,391.00|           $       127,004.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       804,210.60|           $       694,757.65|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 011 -1 
CALL ORDER: 011  CONTRACT ID: 05207 COUNTIES : Missoula, Ravalli  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 1  CONTRACT TIME: 25 WORKING DAYS ( 
PROJECT(S) : (5962107000) NH 7-1(107)74 / FLORENCE - LOLO 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                                TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       738,661.50    148.6431% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $       496,936.40    100.0000%  67.2753% 
   2   6689            PAVEMENT MAINTENANCE SOLUTIONS                                   $       507,780.30    102.1822%  68.7433% 
   3   6124            MONTANA MATERIALS INC (DBA) L S JENSEN CONST & READY MIX         $       532,618.20    107.1804%  72.1059% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6689 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |PAVEMENT MAINTENANCE SOLUTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   61000.00000       61000.00|   48500.00000       48500.00|   29000.00000       29000.00 
  MOBILIZATION                            |                             |                             | 
0030 301020735           285760.000  SQYD |       0.85000      242896.00|       0.34000       97158.40|       0.38000      108588.80 
  COVER - TYPE 2                          |                             |                             | 
0040 402020368              485.300  TON  |     415.00000      201399.50|     380.00000      184414.00|     395.00000      191693.50 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 618030005            60000.000  UNIT |       0.90000       54000.00|       0.85000       51000.00|       0.83000       49800.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0060 618100000              102.000  SQFT |      17.00000        1734.00|      20.00000        2040.00|      20.00000        2040.00 
  SINGLE USE SIGNS                        |                             |                             | 
0070 620010301               40.000  GAL  |     250.00000       10000.00|      80.00000        3200.00|      80.00000        3200.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0080 620011105               46.000  GAL  |     105.00000        4830.00|      50.00000        2300.00|      55.00000        2530.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0090 620011110               42.000  GAL  |      75.00000        3150.00|      50.00000        2100.00|      55.00000        2310.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0100 620011260               61.000  GAL  |     250.00000       15250.00|      80.00000        4880.00|      80.00000        4880.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0110 620011265               56.000  GAL  |     250.00000       14000.00|      80.00000        4480.00|      80.00000        4480.00 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0120 620013000              592.000  GAL  |      28.00000       16576.00|      20.00000       11840.00|      22.00000       13024.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0140 620013960              789.000  GAL  |      65.00000       51285.00|      48.00000       37872.00|      55.00000       43395.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0150 620014000              502.000  GAL  |      28.00000       14056.00|      20.00000       10040.00|      22.00000       11044.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0160 620014960              669.000  GAL  |      65.00000       43485.00|      48.00000       32112.00|      55.00000       36795.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       738,661.50|           $       496,936.40|           $       507,780.30 
==================================================================================================================================== 
                                          |(   3  ) 6124                |(       )                    |(      ) 
                                          |MONTANA MATERIALS INC (DBA)  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   24500.00000       24500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 301020735           285760.000  SQYD |       0.43000      122876.80|                             | 
  COVER - TYPE 2                          |                             |                             | 
0040 402020368              485.300  TON  |     432.00000      209649.60|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 618030005            60000.000  UNIT |       0.89000       53400.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0060 618100000              102.000  SQFT |      21.30000        2172.60|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0070 620010301               40.000  GAL  |      84.00000        3360.00|                             | 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0080 620011105               46.000  GAL  |      53.20000        2447.20|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0090 620011110               42.000  GAL  |      53.20000        2234.40|                             | 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0100 620011260               61.000  GAL  |      84.00000        5124.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0110 620011265               56.000  GAL  |      84.00000        4704.00|                             | 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0120 620013000              592.000  GAL  |      20.70000       12254.40|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0140 620013960              789.000  GAL  |      51.10000       40317.90|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0150 620014000              502.000  GAL  |      20.70000       10391.40|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0160 620014960              669.000  GAL  |      51.10000       34185.90|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       532,618.20|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 012 -1 
CALL ORDER: 012  CONTRACT ID: 06207  COUNTIES: Silver Bow  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 2  CONTRACT TIME: 60  WORKING DAYS  
PROJECT(S): (4180027001) STPP 29-4(27)85 / ELIZABETH WARREN INT IMP – BUTTE, (5025004000) HSIP 1806(4) / 2001 - SIGNALS - FRONT/MAIN - BUTTE 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                              TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       578,086.15     85.2061% 100.0000% 
   1   6809            SOUTH HILLS ELECTRIC                                             $       678,456.61    100.0000% 117.3625% 
   2   2084            MONTANA LINES INC                                                $       717,173.87    105.7067% 124.0600% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6809                |(   2  ) 2084 
                                          |ENGINEER'S ESTIMATE          |SOUTH HILLS ELECTRIC         |MONTANA LINES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            15000.000  UNIT |       1.00000       15000.00|       1.00000       15000.00|       1.00000       15000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                0.300  CRKM |    6000.00000        1800.00|   14850.00000        4455.00|    3850.00000        1155.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |   75000.00000       75000.00|   57933.00000       57933.00|   72150.00000       72150.00 
  MOBILIZATION                            |                             |                             | 
0040 203120000             1513.400  M3   |      16.00000       24214.40|      16.50000       24971.10|      25.30000       38289.02 
  EXCAVATION-STREET                       |                             |                             | 
0050 207300000                2.200  M3   |      35.00000          77.00|      80.00000         176.00|     165.00000         363.00 
  BEDDING MATERIAL                        |                             |                             | 
0060 208200000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  CONTAMINATED SOIL                       |                             |                             | 
0070 301270000              743.000  M3   |      35.00000       26005.00|      48.60000       36109.80|      38.50000       28605.50 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0080 301440020             4685.000  M2   |       1.75000        8198.75|       3.30000       15460.50|       2.75000       12883.75 
  COVER - TYPE 2                          |                             |                             | 
0090 401040500              990.000  MT   |      85.00000       84150.00|     108.00000      106920.00|     105.60000      104544.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0100 402225000                8.100  MT   |     500.00000        4050.00|     595.00000        4819.50|     605.00000        4900.50 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0110 411000000             2038.000  M2   |       7.00000       14266.00|       7.60000       15488.80|       6.05000       12329.90 
  COLD MILLING                            |                             |                             | 
0120 551301100                0.610  M3   |     400.00000         244.00|     540.00000         329.40|     385.00000         234.85 
  FLOWABLE FILL                           |                             |                             | 
0130 602010000               23.700  M    |      65.00000        1540.50|     108.00000        2559.60|      24.20000         573.54 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0140 603443030               14.200  M    |     170.00000        2414.00|     210.00000        2982.00|      93.50000        1327.70 
  RCP IRR 300 MM CL 3                     |                             |                             | 
0150 604130000                1.000  EACH |    3000.00000        3000.00|    2675.00000        2675.00|    3025.00000        3025.00 
  COMB SUMP-T2 CURB INLET                 |                             |                             | 
0160 604160000                1.000  EACH |    1000.00000        1000.00|    1250.00000        1250.00|      82.50000          82.50 
  MANHOLE LID AND FRAME                   |                             |                             | 
0170 604320000                2.000  EACH |    2050.00000        4100.00|    1800.00000        3600.00|    2640.00000        5280.00 
  INLET-CURB-TYPE 2                       |                             |                             | 
0180 608100000              508.900  M2   |      65.00000       33078.50|      80.00000       40712.00|     104.50000       53180.05 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0190 608150000               79.900  M2   |      80.00000        6392.00|      82.00000        6551.80|     112.20000        8964.78 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0200 608290100               18.900  M2   |     550.00000       10395.00|     950.00000       17955.00|    1045.00000       19750.50 
  TRUNCATED DOMES                         |                             |                             | 
0210 608500100               26.600  M2   |      50.00000        1330.00|      85.00000        2261.00|     110.00000        2926.00 
  CONCRETE 100 MM                         |                             |                             | 
0220 609000000              419.800  M    |      45.00000       18891.00|      87.00000       36522.60|     110.00000       46178.00 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0230 609100000               71.100  M    |      40.00000        2844.00|      56.00000        3981.60|      77.00000        5474.70 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0240 610000000               10.000  M3   |      35.00000         350.00|      49.00000         490.00|      52.00000         520.00 
  TOPSOIL                                 |                             |                             | 
0250 610300000               96.000  M2   |      13.00000        1248.00|       7.20000         691.20|       7.65000         734.40 
  SODDING                                 |                             |                             | 
0260 616010000               15.600  M3   |    1400.00000       21840.00|    1150.00000       17940.00|     950.00000       14820.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0270 616027000               18.000  M    |      50.00000         900.00|      40.00000         720.00|      26.00000         468.00 
  CONDUIT-STEEL 27 MM RIGID               |                             |                             | 
0280 616041000               12.000  M    |      45.00000         540.00|      57.50000         690.00|      32.30000         387.60 
  CONDUIT-STEEL 41 MM RIGID               |                             |                             | 
0290 616053000               39.000  M    |      55.00000        2145.00|      70.50000        2749.50|      48.20000        1879.80 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
0300 616063000               30.000  M    |      60.00000        1800.00|     140.00000        4200.00|      50.00000        1500.00 
  CONDUIT-STEEL 63 MM RIGID               |                             |                             | 
0310 616078000                3.000  M    |      75.00000         225.00|     200.00000         600.00|      55.00000         165.00 
  CONDUIT-STEEL 78 MM RIGID               |                             |                             | 
0320 616227000              210.000  M    |      30.00000        6300.00|      32.80000        6888.00|      15.35000        3223.50 
  CONDUIT-PLASTIC 27 MM                   |                             |                             | 
0330 616241000               37.000  M    |      35.00000        1295.00|      32.80000        1213.60|      31.50000        1165.50 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 012 -2 
CALL ORDER: 012  CONTRACT ID: 06207  COUNTIES: Silver Bow  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 2  CONTRACT TIME: 60  WORKING DAYS  
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6809                |(   2  ) 2084 
                                          |ENGINEER'S ESTIMATE          |SOUTH HILLS ELECTRIC         |MONTANA LINES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 616253000              103.000  M    |      48.00000        4944.00|      65.00000        6695.00|      37.00000        3811.00 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0350 616263000              168.000  M    |      50.00000        8400.00|      55.00000        9240.00|      50.00000        8400.00 
  CONDUIT-PLASTIC 63 MM                   |                             |                             | 
0360 616278000               33.000  M    |      55.00000        1815.00|      75.00000        2475.00|      65.85000        2173.05 
  CONDUIT-PLASTIC 78 MM                   |                             |                             | 
0370 616480000                1.000  EACH |     350.00000         350.00|     370.00000         370.00|     350.00000         350.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0380 616490000                6.000  EACH |     400.00000        2400.00|     445.00000        2670.00|     420.00000        2520.00 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
0390 616500000                2.000  EACH |     550.00000        1100.00|     586.00000        1172.00|     570.00000        1140.00 
  PULL BOX-CONCRETE TYPE 3                |                             |                             | 
0400 617000340               45.000  M    |       3.00000         135.00|       6.00000         270.00|       3.55000         159.75 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
0410 617000740              210.000  M    |       4.00000         840.00|       4.75000         997.50|       5.50000        1155.00 
  CABLE-COPPER 7AWG14-600V                |                             |                             | 
0420 617000940               85.000  M    |       4.50000         382.50|       5.25000         446.25|       4.35000         369.75 
  CABLE-COPPER 9AWG14-600V                |                             |                             | 
0430 617001240              255.000  M    |       6.00000        1530.00|       6.00000        1530.00|       5.25000        1338.75 
  CABLE-COPPER 12AWG14-600V               |                             |                             | 
0440 617001640              100.000  M    |       6.50000         650.00|       7.00000         700.00|       9.75000         975.00 
  CABLE-COPPER 16AWG14-600V               |                             |                             | 
0450 617006010              330.000  M    |      19.84848        6550.00|      11.50000        3795.00|       9.30000        3069.00 
  CABLE-COPPER COAXIAL-VIDEO              |                             |                             | 
0460 617006050               35.000  M    |      18.00000         630.00|      12.50000         437.50|      15.50000         542.50 
  CABLE-COPPER COAXIAL 50 OHM 10 MM       |                             |                             | 
0470 617010060              250.000  M    |       3.00000         750.00|       4.75000        1187.50|       4.00000        1000.00 
  CONDUCTOR-COPPER AWG6-600V              |                             |                             | 
0480 617010080              490.000  M    |       3.00000        1470.00|       3.75000        1837.50|       3.00000        1470.00 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0490 617010100              860.000  M    |       3.00000        2580.00|       2.50000        2150.00|       2.15000        1849.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0500 617130400                2.000  EACH |     450.00000         900.00|     425.00000         850.00|     440.00000         880.00 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
0510 617140120                2.000  EACH |     600.00000        1200.00|     675.00000        1350.00|     670.00000        1340.00 
  SIG STANDARD TYPE 1-120                 |                             |                             | 
0520 617140140                1.000  EACH |     600.00000         600.00|     675.00000         675.00|     670.00000         670.00 
  SIG STANDARD TYPE 1-140                 |                             |                             | 
0530 617155530                2.000  EACH |     750.00000        1500.00|    1300.00000        2600.00|    1275.00000        2550.00 
  SIG STANDARD TYPE 2-A-500-3             |                             |                             | 
0540 617155970                3.000  EACH |     800.00000        2400.00|    1250.00000        3750.00|    1430.00000        4290.00 
  SIG STANDARD TYPE 2-A-900-7             |                             |                             | 
0550 617155990                1.000  EACH |     800.00000         800.00|    1750.00000        1750.00|    1430.00000        1430.00 
  SIG STANDARD TYPE 2-A-900-9             |                             |                             | 
0560 617165980                2.000  EACH |     800.00000        1600.00|    1750.00000        3500.00|    1600.00000        3200.00 
  SIG STANDARD TYPE 3-A-900-8             |                             |                             | 
0570 617192000                8.000  EACH |     365.00000        2920.00|     225.00000        1800.00|     285.00000        2280.00 
  PUSH BUTTON/PEDESTRIAN                  |                             |                             | 
0580 617231330               25.000  EACH |    1000.00000       25000.00|     825.00000       20625.00|    1020.00000       25500.00 
  SIG-TRAF 3 COL-1 WAY 30-30-30           |                             |                             | 
0590 617251330                2.000  EACH |    1600.00000        3200.00|    1200.00000        2400.00|    1420.00000        2840.00 
  SIG-TRAF 5 COL-1 W 30-30-30-30          |                             |                             | 
0600 617280020               16.000  EACH |     900.00000       14400.00|     625.00000       10000.00|     760.00000       12160.00 
  SIG-PEDESTRIAN TYPE 2                   |                             |                             | 
0610 617405400                1.000  EACH |     800.00000         800.00|     650.00000         650.00|     865.00000         865.00 
  CONTLR/TRAF-ACTUAT TYPE 4A              |                             |                             | 
0620 617405800                1.000  EACH |     850.00000         850.00|     725.00000         725.00|    1025.00000        1025.00 
  CONTLR/TRAF-ACTUAT TYPE 8A              |                             |                             | 
0630 617410200                1.000  EACH |     850.00000         850.00|     750.00000         750.00|     610.00000         610.00 
  CONTROLLER-CAB PEDESTAL TYPE M          |                             |                             | 
0640 617410400                1.000  EACH |    1100.00000        1100.00|     800.00000         800.00|     865.00000         865.00 
  CONTROLLER-CAB PEDESTAL TYPE P          |                             |                             | 
0650 617500090                5.000  EACH |    6000.00000       30000.00|    5000.00000       25000.00|    7280.00000       36400.00 
  DETECTOR - VIDEO                        |                             |                             | 
0660 617610500                1.000  EACH |    1200.00000        1200.00|    1875.00000        1875.00|    1585.00000        1585.00 
  SERV ASSEMBLY-50 AMP                    |                             |                             | 
0670 617610600                1.000  EACH |    1200.00000        1200.00|    1975.00000        1975.00|    2000.00000        2000.00 
  SERV ASSEMBLY-60 AMP                    |                             |                             | 
0680 617800100                       LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    6200.00000        6200.00 
  REMOVE AND SALVAGE                      |                             |                             | 
0690 617800200                       LUMP |    2000.00000        2000.00|    4000.00000        4000.00|    3335.00000        3335.00 
  REMOVE AND RESET MISC ITEMS             |                             |                             | 
0700 617801030                2.000  EACH |     700.00000        1400.00|     600.00000        1200.00|     900.00000        1800.00 
  REMOVE AND RESET EXIST POLE             |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 012 -3 
CALL ORDER: 012  CONTRACT ID: 06207  COUNTIES: Silver Bow  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 2  CONTRACT TIME: 60  WORKING DAYS  
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6809                |(   2  ) 2084 
                                          |ENGINEER'S ESTIMATE          |SOUTH HILLS ELECTRIC         |MONTANA LINES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0710 617900030                2.000  EACH |    1000.00000        2000.00|     875.00000        1750.00|     820.00000        1640.00 
  YAGI ANTENNA                            |                             |                             | 
0720 618020000                       LUMP |   30000.00000       30000.00|   66900.00000       66900.00|   65000.00000       65000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0730 618030000                0.400  KM   |    1150.00000         460.00|    1250.00000         500.00|    6920.00000        2768.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0740 619034010                7.400  M2   |     300.00000        2220.00|     200.00000        1480.00|     310.00000        2294.00 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0750 619140000               25.800  KG   |      12.50000         322.50|      12.00000         309.60|      15.10000         389.58 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0760 619570100                2.000  EACH |     150.00000         300.00|      75.00000         150.00|      45.10000          90.20 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
0770 619570200                2.000  EACH |     150.00000         300.00|      75.00000         150.00|      45.10000          90.20 
  DELINEATOR-FLEX SURF MTD YLW            |                             |                             | 
0780 619700000                8.000  EACH |      50.00000         400.00|      25.00000         200.00|      20.50000         164.00 
  REMOVE SIGNS                            |                             |                             | 
0790 620010000               13.000  L    |      15.00000         195.00|      69.00000         897.00|     170.00000        2210.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0800 620020000                5.000  L    |      15.00000          75.00|      69.00000         345.00|     170.00000         850.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0810 620030000               36.000  L    |      25.00000         900.00|     106.50000        3834.00|     110.00000        3960.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0820 620045000               86.000  L    |      75.00000        6450.00|      85.45000        7348.70|      41.00000        3526.00 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
0830 620110000               66.000  L    |      65.00000        4290.00|      53.00000        3498.00|      53.00000        3498.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0840 620120000               19.000  L    |      65.00000        1235.00|      53.00000        1007.00|      53.00000        1007.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0850 620130000               76.000  L    |     100.00000        7600.00|      83.65000        6357.40|      74.00000        5624.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0860 620135000               16.000  L    |     100.00000        1600.00|      83.65000        1338.40|      74.00000        1184.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
0870 621030000                2.000  EACH |     450.00000         900.00|     400.00000         800.00|     770.00000        1540.00 
  REMOVE DROP INLETS                      |                             |                             | 
0880 621230000                1.000  EACH |    2500.00000        2500.00|    2450.00000        2450.00|    1650.00000        1650.00 
  RESET FIRE HYDRANT                      |                             |                             | 
0890 621412000                3.000  EACH |     265.00000         795.00|     250.00000         750.00|     330.00000         990.00 
  ADJUST VALVE BOXES                      |                             |                             | 
0900 621430000                1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|     330.00000         330.00 
  ADJUST MANHOLES                         |                             |                             | 
0910 622210015                7.000  M2   |       2.00000          14.00|      30.00000         210.00|      77.00000         539.00 
  SEPARATION GEOTEXTILE - MOD             |                             |                             | 
0920 622900000               10.000  M3   |      45.00000         450.00|      60.00000         600.00|      44.00000         440.00 
  DRAIN AGGREGATE                         |                             |                             | 
0930 855000100                       LUMP |    2500.00000        2500.00|    7937.26000        7937.26|    8160.00000        8160.00 
  LANDSCAPING                             |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       578,086.15|           $       678,456.61|           $       717,173.87 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 013 -1 
CALL ORDER: 013  CONTRACT ID: 06307  COUNTIES : Beaverhead  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 2  CONTRACT TIME: 80 WORKING DAYS 
PROJECT(S) : (4791050000) BR 9001(50) / HORSE PRAIRIE CR. - 3 KM NW GRANT 
       -------------------------------------------------------------------------------------------------------------------------------- 
    VENDOR RANKING                                                                            TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       463,987.00    108.9575% 100.0000% 
   1   6011            EDWARD T COPPS CONSTRUCTION                                      $       425,842.10    100.0000%  91.7789% 
   2   2191            COLEMAN CONSTRUCTION INC                                         $       452,595.50    106.2825%  97.5449% 
   3   2294            TAMIETTI CONSTRUCTION CO INC                                     $       469,280.00    110.2005% 101.1408% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6011                |(   2  ) 2191 
                                          |ENGINEER'S ESTIMATE          |EDWARD T COPPS CONSTRUCTION  |COLEMAN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |   65000.00000       65000.00|   57100.00000       57100.00|   65000.00000       65000.00 
  DETOUR-CONST MAINTAIN AND REM           |                             |                             | 
0030 105100200                0.400  CRKM |    5500.00000        2200.00|    8500.00000        3400.00|    5000.00000        2000.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 105200000                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    3500.00000        3500.00 
  BRIDGE SURVEY                           |                             |                             | 
0050 109200000                       LUMP |   68000.00000       68000.00|   42380.00000       42380.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0060 202011000                       LUMP |   20000.00000       20000.00|   19500.00000       19500.00|   15000.00000       15000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0070 203300000             2203.000  M3   |      17.50000       38552.50|      14.50000       31943.50|       7.50000       16522.50 
  EMBANKMENT IN PLACE                     |                             |                             | 
0080 203500000              199.000  M3   |       8.00000        1592.00|       7.50000        1492.50|       6.00000        1194.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0090 207300000               49.000  M3   |      38.00000        1862.00|      21.00000        1029.00|      20.00000         980.00 
  BEDDING MATERIAL                        |                             |                             | 
0100 208105000             5000.000  UNIT |       1.15000        5750.00|       1.25000        6250.00|       1.00000        5000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0110 301333000              436.000  M3   |      50.00000       21800.00|      35.00000       15260.00|      30.00000       13080.00 
  TOP SURFACING GR 3B                     |                             |                             | 
0120 301750000              212.000  M3   |      46.00000        9752.00|      21.00000        4452.00|      40.00000        8480.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0130 401100000                5.100  MT   |     200.00000        1020.00|     500.00000        2550.00|     250.00000        1275.00 
  DUST PALLIATIVE                         |                             |                             | 
0140 551175000               30.800  M3   |     600.00000       18480.00|     785.00000       24178.00|    1000.00000       30800.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0150 553060000              108.000  M    |     850.00000       91800.00|     875.00000       94500.00|    1000.00000      108000.00 
  PRESTRESSED TRI DECK BEAMS              |                             |                             | 
0160 555100000             1696.000  KG   |       3.25000        5512.00|       3.00000        5088.00|       5.50000        9328.00 
  REINFORCING STEEL                       |                             |                             | 
0170 557200000               36.700  M    |     250.00000        9175.00|     313.00000       11487.10|     400.00000       14680.00 
  BRIDGE RAIL-T 101                       |                             |                             | 
0180 559233620               76.000  M    |     180.00000       13680.00|     255.00000       19380.00|     200.00000       15200.00 
  FURN STL PILE HP 360 X 132 MM           |                             |                             | 
0190 559333620               72.000  M    |      30.00000        2160.00|      55.00000        3960.00|      50.00000        3600.00 
  DR STL PILE HP 360 X 132 MM             |                             |                             | 
0200 559550000                8.000  EACH |     140.00000        1120.00|     125.00000        1000.00|     150.00000        1200.00 
  PILE CUTTING SHOE                       |                             |                             | 
0210 602010000                7.300  M    |      80.00000         584.00|      15.00000         109.50|      80.00000         584.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0220 603004500               22.500  M    |     145.00000        3262.50|     105.00000        2362.50|     120.00000        2700.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0230 603061480               19.500  M    |     600.00000       11700.00|     600.00000       11700.00|     650.00000       12675.00 
  DRAINAGE PIPE ARCH 1485 MM              |                             |                             | 
0240 603514830               15.000  M    |     600.00000        9000.00|     600.00000        9000.00|     850.00000       12750.00 
  RCPA 1485 MM CL 3                       |                             |                             | 
0250 606120000                4.000  EACH |     800.00000        3200.00|    1300.00000        5200.00|    1500.00000        6000.00 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0260 606250000                4.000  EACH |    2750.00000       11000.00|    2700.00000       10800.00|    3500.00000       14000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0270 610110000                0.400  HA   |    1300.00000         520.00|    2200.00000         880.00|    1162.50000         465.00 
  SEEDING AREA NO 1                       |                             |                             | 
0280 610120000                0.100  HA   |    1200.00000         120.00|    6600.00000         660.00|    2600.00000         260.00 
  SEEDING AREA NO 2                       |                             |                             | 
0290 610210000                0.400  HA   |     565.00000         226.00|    2200.00000         880.00|     385.00000         154.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0300 610222000                0.100  HA   |     350.00000          35.00|    5500.00000         550.00|    1040.00000         104.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0310 610400000                0.400  HA   |     750.00000         300.00|    2000.00000         800.00|     585.00000         234.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0320 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0330 610450000               28.000  M2   |      20.00000         560.00|      30.00000         840.00|      30.00000         840.00 
  RIPRAP REVEGETATION                     |                             |                             | 
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CALL ORDER: 013  CONTRACT ID: 06307  COUNTIES : Beaverhead  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 2  CONTRACT TIME: 80 WORKING DAYS 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6011                |(   2  ) 2191 
                                          |ENGINEER'S ESTIMATE          |EDWARD T COPPS CONSTRUCTION  |COLEMAN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 610510000                0.100  HA   |    4800.00000         480.00|    9000.00000         900.00|   39420.00000        3942.00 
  MULCH                                   |                             |                             | 
0350 613020000              150.000  M3   |      70.00000       10500.00|      60.00000        9000.00|      75.00000       11250.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0360 618020000                       LUMP |   18000.00000       18000.00|    8750.00000        8750.00|   10000.00000       10000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 619700000               10.000  EACH |      48.00000         480.00|      30.00000         300.00|      50.00000         500.00 
  REMOVE SIGNS                            |                             |                             | 
0380 622120000              266.000  M2   |       4.00000        1064.00|      10.00000        2660.00|       3.00000         798.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       463,987.00|           $       425,842.10|           $       452,595.50 
==================================================================================================================================== 
==================================================================================================================================== 
                                          |(   3  ) 2294                |(       )                    |(      ) 
                                          |TAMIETTI CONSTRUCTION CO INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000            10000.000  UNIT |       1.00000       10000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |   80000.00000       80000.00|                             | 
  DETOUR-CONST MAINTAIN AND REM           |                             |                             | 
0030 105100200                0.400  CRKM |    9000.00000        3600.00|                             | 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 105200000                       LUMP |    4000.00000        4000.00|                             | 
  BRIDGE SURVEY                           |                             |                             | 
0050 109200000                       LUMP |   85000.00000       85000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0060 202011000                       LUMP |   20000.00000       20000.00|                             | 
  REMOVE STRUCTURE                        |                             |                             | 
0070 203300000             2203.000  M3   |      15.00000       33045.00|                             | 
  EMBANKMENT IN PLACE                     |                             |                             | 
0080 203500000              199.000  M3   |       8.00000        1592.00|                             | 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0090 207300000               49.000  M3   |      21.00000        1029.00|                             | 
  BEDDING MATERIAL                        |                             |                             | 
0100 208105000             5000.000  UNIT |       1.00000        5000.00|                             | 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0110 301333000              436.000  M3   |      35.00000       15260.00|                             | 
  TOP SURFACING GR 3B                     |                             |                             | 
0120 301750000              212.000  M3   |      26.00000        5512.00|                             | 
  BRIDGE END BACKFILL                     |                             |                             | 
0130 401100000                5.100  MT   |     600.00000        3060.00|                             | 
  DUST PALLIATIVE                         |                             |                             | 
0140 551175000               30.800  M3   |     597.50000       18403.00|                             | 
  CONCRETE-CLASS DD                       |                             |                             | 
0150 553060000              108.000  M    |     800.00000       86400.00|                             | 
  PRESTRESSED TRI DECK BEAMS              |                             |                             | 
0160 555100000             1696.000  KG   |       4.50000        7632.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0170 557200000               36.700  M    |     300.00000       11010.00|                             | 
  BRIDGE RAIL-T 101                       |                             |                             | 
0180 559233620               76.000  M    |     130.00000        9880.00|                             | 
  FURN STL PILE HP 360 X 132 MM           |                             |                             | 
0190 559333620               72.000  M    |      40.00000        2880.00|                             | 
  DR STL PILE HP 360 X 132 MM             |                             |                             | 
0200 559550000                8.000  EACH |     100.00000         800.00|                             | 
  PILE CUTTING SHOE                       |                             |                             | 
0210 602010000                7.300  M    |      25.00000         182.50|                             | 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0220 603004500               22.500  M    |     105.00000        2362.50|                             | 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0230 603061480               19.500  M    |     600.00000       11700.00|                             | 
  DRAINAGE PIPE ARCH 1485 MM              |                             |                             | 
0240 603514830               15.000  M    |     570.00000        8550.00|                             | 
  RCPA 1485 MM CL 3                       |                             |                             | 
0250 606120000                4.000  EACH |    1200.00000        4800.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0260 606250000                4.000  EACH |    2975.00000       11900.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0270 610110000                0.400  HA   |    1165.00000         466.00|                             | 
  SEEDING AREA NO 1                       |                             |                             | 
0280 610120000                0.100  HA   |    2600.00000         260.00|                             | 
  SEEDING AREA NO 2                       |                             |                             | 
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CALL ORDER: 013  CONTRACT ID: 06307  COUNTIES : Beaverhead  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 2  CONTRACT TIME: 80 WORKING DAYS 
==================================================================================================================================== 
                                          |(   3  ) 2294                |(       )                    |(      ) 
                                          |TAMIETTI CONSTRUCTION CO INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0290 610210000                0.400  HA   |     385.00000         154.00|                             | 
  FERTILIZING AREA NO 1                   |                             |                             | 
0300 610222000                0.100  HA   |    1040.00000         104.00|                             | 
  FERTILIZING AREA NO 2                   |                             |                             | 
0310 610400000                0.400  HA   |     585.00000         234.00|                             | 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0320 610405010              500.000  UNIT |       1.00000         500.00|                             | 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0330 610450000               28.000  M2   |      50.00000        1400.00|                             | 
  RIPRAP REVEGETATION                     |                             |                             | 
0340 610510000                0.100  HA   |   40000.00000        4000.00|                             | 
  MULCH                                   |                             |                             | 
0350 613020000              150.000  M3   |      60.00000        9000.00|                             | 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0360 618020000                       LUMP |    8000.00000        8000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0370 619700000               10.000  EACH |      50.00000         500.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0380 622120000              266.000  M2   |       4.00000        1064.00|                             | 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       469,280.00|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 014 -1 
CALL ORDER 014  CONTRACT ID: 01307  COUNTIES: Lake  LETTING DAT: 03/29/07 9:00 AM  DISTRICT  1 CONTRACT TIME: 20 WORKING DAYS  
PROJECT(S): (5082744000) STPP-NH-STPS 0002(744) / SIGNING - FLATHEAD RESERVATION 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       267,250.00    109.6770% 100.0000% 
   1   4227            UNITED RENTALS HWY TECH INC                                      $       243,670.00    100.0000%  91.1768% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4227                |(      ) 
                                          |ENGINEER'S ESTIMATE          |UNITED RENTALS HWY TECH INC  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   35100.00000       35100.00|   24500.00000       24500.00| 
  MOBILIZATION                            |                             |                             | 
0030 203020375               19.000  CUYD |     100.00000        1900.00|      50.00000         950.00| 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 301020416               30.000  CUYD |      85.00000        2550.00|      50.00000        1500.00| 
  SHOULDER GRAVEL                         |                             |                             | 
0050 401020042                9.000  TON  |     200.00000        1800.00|     180.00000        1620.00| 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0060 606010040              126.000  LNFT |      50.00000        6300.00|      75.00000        9450.00| 
  GUARD RAIL-STEEL BOX BEAM               |                             |                             | 
0070 606010641                2.000  EACH |    4300.00000        8600.00|    7000.00000       14000.00| 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0080 618030080                       LUMP |    6000.00000        6000.00|    7150.00000        7150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 618100015                       LUMP |  200000.00000      200000.00|  179500.00000      179500.00| 
  SIGN-SPECIAL                            |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       267,250.00|           $       243,670.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                               DATE : 04/09/07  PAGE : 015 -1 
CALL ORDER 015  CONTRACT ID: 01207  COUNTIES : Cascade  LETTING DATE: 03/29/07  9:00 AM  DISTRIC: 3 
PROJECT(S): (4568071000) CM 5299(71) / SIDEWALKS - FOX FARM / PARK GARDEN 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                              TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       285,083.24     83.4269% 100.0000% 
   1   2059            UNITED MATERIALS OF GREAT FALLS INC                              $       341,716.24    100.0000% 119.8654% 
   2   2915            WADSWORTH BUILDERS CO INC                                        $       377,478.08    110.4654% 132.4098% 
   3   3938            LAPKE CONSTRUCTION LLC                                           $       398,889.50    116.7312% 139.9204% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2059                |(   2  ) 2915 
                                          |ENGINEER'S ESTIMATE          |UNITED MATERIALS OF GREAT FA |WADSWORTH BUILDERS CO INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   44000.00000       44000.00|   30000.00000       30000.00|   85663.00000       85663.00 
  MOBILIZATION                            |                             |                             | 
0030 201300000                       LUMP |   13885.00000       13885.00|    5000.00000        5000.00|   39000.00000       39000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0040 202241000               95.500  M2   |      30.00000        2865.00|      25.80000        2463.90|      25.00000        2387.50 
  REMOVE SIDEWALK                         |                             |                             | 
0050 608100000             1466.400  M2   |      65.00000       95316.00|      76.50000      112179.60|      83.00000      121711.20 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0060 608150000              249.200  M2   |      72.00000       17942.40|      84.90000       21157.08|     103.00000       25667.60 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0070 608290100               31.300  M2   |     550.00000       17215.00|     418.20000       13089.66|     123.00000        3849.90 
  TRUNCATED DOMES                         |                             |                             | 
0080 609000000              309.270  M    |      92.00000       28452.84|     342.90000      106048.68|     144.00000       44534.88 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0090 610300000              685.200  M2   |      35.00000       23982.00|      19.10000       13087.32|      25.00000       17130.00 
  SODDING                                 |                             |                             | 
0100 618010000            30000.000  UNIT |       1.00000       30000.00|       1.00000       30000.00|       0.75000       22500.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0110 619720000               10.000  EACH |     300.00000        3000.00|     200.00000        2000.00|     105.00000        1050.00 
  RESET SIGNS                             |                             |                             | 
0120 621412000                1.000  EACH |     275.00000         275.00|      50.00000          50.00|     105.00000         105.00 
  ADJUST VALVE BOXES                      |                             |                             | 
0130 623000500                8.000  EACH |     150.00000        1200.00|     140.00000        1120.00|     104.00000         832.00 
  MAILBOX SUPPORTS                        |                             |                             | 
0140 855200010               13.000  EACH |     150.00000        1950.00|      40.00000         520.00|     619.00000        8047.00 
  REMOVE AND RESET MISC                   |                             |                             | 
     CONTRACT TOTALS                      |           $       285,083.24|           $       341,716.24|           $       377,478.08 
==================================================================================================================================== 
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CALL ORDER 015  CONTRACT ID: 01207  COUNTIES : Cascade  LETTING DATE: 03/29/07  9:00 AM  DISTRIC: 3 
==================================================================================================================================== 
                                          |(   3  ) 3938                |(       )                    |(      ) 
                                          |LAPKE CONSTRUCTION LLC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000             5000.000  UNIT |       1.00000        5000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 201300000                       LUMP |   35000.00000       35000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0040 202241000               95.500  M2   |      40.00000        3820.00|                             | 
  REMOVE SIDEWALK                         |                             |                             | 
0050 608100000             1466.400  M2   |      85.00000      124644.00|                             | 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0060 608150000              249.200  M2   |      95.00000       23674.00|                             | 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0070 608290100               31.300  M2   |     810.00000       25353.00|                             | 
  TRUNCATED DOMES                         |                             |                             | 
0080 609000000              309.270  M    |     150.00000       46390.50|                             | 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0090 610300000              685.200  M2   |      40.00000       27408.00|                             | 
  SODDING                                 |                             |                             | 
0100 618010000            30000.000  UNIT |       1.50000       45000.00|                             | 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0110 619720000               10.000  EACH |     450.00000        4500.00|                             | 
  RESET SIGNS                             |                             |                             | 
0120 621412000                1.000  EACH |     500.00000         500.00|                             | 
  ADJUST VALVE BOXES                      |                             |                             | 
0130 623000500                8.000  EACH |     300.00000        2400.00|                             | 
  MAILBOX SUPPORTS                        |                             |                             | 
0140 855200010               13.000  EACH |     400.00000        5200.00|                             | 
  REMOVE AND RESET MISC                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       398,889.50|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 016 -1 
CALL ORDER: 016  CONTRACT ID: 04207  COUNTIES: Custer  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 4  CONTRACT TIME: 50 WORKING DAYS 
PROJECT(S): (4834043000) STPP 2-1(43)44 / LOCATE REST AREA 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       219,485.00    206.7960% 100.0000% 
   1   0034            E 2 CONCRETE CONSTRUCTION                                        $       106,136.00    100.0000%  48.3568% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 0034                |(      ) 
                                          |ENGINEER'S ESTIMATE          |E 2 CONCRETE CONSTRUCTION    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   36000.00000       36000.00|   18800.00000       18800.00| 
  MOBILIZATION                            |                             |                             | 
0030 202015000                       LUMP |  100000.00000      100000.00|   15000.00000       15000.00| 
  REMOVE STRUCT AND OBSTRUCTIONS          |                             |                             | 
0040 608500100               10.200  M2   |     175.00000        1785.00|     250.00000        2550.00| 
  CONCRETE 100 MM                         |                             |                             | 
0050 610440000                0.600  HA   |    1500.00000         900.00|    4500.00000        2700.00| 
  REVEGETATION                            |                             |                             | 
0060 850000110                       LUMP |   50000.00000       50000.00|   19286.00000       19286.00| 
  RENOVATE REST AREA BUILDINGS            |                             |                             | 
0070 850030200                2.000  EACH |     400.00000         800.00|     900.00000        1800.00| 
  BENCH                                   |                             |                             | 
0080 850030320                2.000  EACH |   12500.00000       25000.00|   20500.00000       41000.00| 
  OUTHOUSE/LATRINE                        |                             |                             | 
     SECTION TOTALS                       |           $       219,485.00|           $       106,136.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       219,485.00|           $       106,136.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 017 -1 
CALL ORDER: 017  CONTRACT ID: 03207  COUNTIES: Beaverhead  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 2  CONTRACT TIME: 15 WORKING DAYS 
PROJECT(S): (5370762000) HSIP 0002(762) / 2002-D2-SLOPE FLATTENING 
  -------------------------------------------------------------------------------------------------------------------------------- 
   VENDOR RANKING                                                                              TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $        80,640.60    183.7908% 100.0000% 
   1   6476            WINDY RIDGE CONSTRUCTION INC                                     $        43,876.30    100.0000%  54.4097% 
   2   0020            HALL CONSTRUCTION SERVICES                                       $        80,115.00    182.5929%  99.3482% 
   3   2567            HOLLOW CONTRACTING INC                                           $       123,229.00    280.8555% 152.8126% 
   4   6390            H L CONSTRUCTION                                                 $       199,475.00    454.6304% 247.3630% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6476                |(   2  ) 0020 
                                          |ENGINEER'S ESTIMATE          |WINDY RIDGE CONSTRUCTION INC |HALL CONSTRUCTION SERVICES 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000             2500.000  UNIT |       1.00000        2500.00|       1.00000        2500.00|       1.00000        2500.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   12000.00000       12000.00|    1500.00000        1500.00|    8000.00000        8000.00 
  MOBILIZATION                            |                             |                             | 
0030 203300000             1756.000  M3   |      20.00000       35120.00|      14.25000       25023.00|      24.00000       42144.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 203500000              569.000  M3   |       6.00000        3414.00|       7.00000        3983.00|       5.00000        2845.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0050 208105000             3000.000  UNIT |       1.25000        3750.00|       0.33000         990.00|       1.00000        3000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0060 301270000               30.000  M3   |      50.00000        1500.00|      20.00000         600.00|      50.00000        1500.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0070 602010000               24.900  M    |      60.00000        1494.00|      20.00000         498.00|      20.00000         498.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0080 602020000                2.000  M    |     325.00000         650.00|     200.00000         400.00|     400.00000         800.00 
  RELAY PIPE CULVERT                      |                             |                             | 
0090 602030000               30.000  M    |      70.00000        2100.00|      20.00000         600.00|      30.00000         900.00 
  CLEAN CULVERT PIPE                      |                             |                             | 
0100 603004500               23.500  M    |     130.00000        3055.00|      40.00000         940.00|     100.00000        2350.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0110 603100451                2.500  M    |      90.00000         225.00|     130.00000         325.00|     150.00000         375.00 
  CSP 450 MM X 1.63 MM                    |                             |                             | 
0120 603406020                3.000  M    |     210.00000         630.00|     180.00000         540.00|     300.00000         900.00 
  RCP 600 MM CL 2                         |                             |                             | 
0130 610110000                1.200  HA   |    1100.00000        1320.00|     720.00000         864.00|     400.00000         480.00 
  SEEDING AREA NO 1                       |                             |                             | 
0140 610210000                1.200  HA   |     750.00000         900.00|     500.00000         600.00|     400.00000         480.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0150 610400000                1.200  HA   |     650.00000         780.00|     200.00000         240.00|     300.00000         360.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0160 618020000                       LUMP |   10000.00000       10000.00|    2500.00000        2500.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 619034010                1.620  M2   |     230.00000         372.60|     215.00000         348.30|     150.00000         243.00 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0180 619235500               11.000  M    |      40.00000         440.00|     100.00000        1100.00|      20.00000         220.00 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0190 619516000               13.000  EACH |      30.00000         390.00|      25.00000         325.00|      40.00000         520.00 
  DELINEATOR-DES F                        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        80,640.60|           $        43,876.30|           $        80,115.00 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 04/09/07  PAGE : 017 -2 
CALL ORDER: 017  CONTRACT ID: 03207  COUNTIES: Beaverhead  LETTING DATE: 03/29/07  9:00 AM  DISTRICT: 2  CONTRACT TIME: 15 WORKING DAYS 
PROJECT(S): (5370762000) HSIP 0002(762) / 2002-D2-SLOPE FLATTENING 
 
==================================================================================================================================== 
                                          |(   3  ) 2567                |(   4   ) 6390               |(      ) 
                                          |HOLLOW CONTRACTING INC       |H L CONSTRUCTION             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104100000             2500.000  UNIT |       1.00000        2500.00|       1.00000        2500.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   32000.00000       32000.00|   45000.00000       45000.00| 
  MOBILIZATION                            |                             |                             | 
0030 203300000             1756.000  M3   |      22.00000       38632.00|      50.00000       87800.00| 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 203500000              569.000  M3   |      11.00000        6259.00|      20.00000       11380.00| 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0050 208105000             3000.000  UNIT |       1.50000        4500.00|       1.00000        3000.00| 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0060 301270000               30.000  M3   |      56.00000        1680.00|      50.00000        1500.00| 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0070 602010000               24.900  M    |      80.00000        1992.00|     100.00000        2490.00| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0080 602020000                2.000  M    |     207.00000         414.00|     100.00000         200.00| 
  RELAY PIPE CULVERT                      |                             |                             | 
0090 602030000               30.000  M    |     100.00000        3000.00|     100.00000        3000.00| 
  CLEAN CULVERT PIPE                      |                             |                             | 
0100 603004500               23.500  M    |     240.00000        5640.00|     150.00000        3525.00| 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0110 603100451                2.500  M    |     250.00000         625.00|     200.00000         500.00| 
  CSP 450 MM X 1.63 MM                    |                             |                             | 
0120 603406020                3.000  M    |     440.00000        1320.00|     200.00000         600.00| 
  RCP 600 MM CL 2                         |                             |                             | 
0130 610110000                1.200  HA   |    1800.00000        2160.00|     300.00000         360.00| 
  SEEDING AREA NO 1                       |                             |                             | 
0140 610210000                1.200  HA   |    1600.00000        1920.00|     300.00000         360.00| 
  FERTILIZING AREA NO 1                   |                             |                             | 
0150 610400000                1.200  HA   |    1200.00000        1440.00|     300.00000         360.00| 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0160 618020000                       LUMP |   17500.00000       17500.00|   35000.00000       35000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0170 619034010                1.620  M2   |     350.00000         567.00|     500.00000         810.00| 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0180 619235500               11.000  M    |      45.00000         495.00|      40.00000         440.00| 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0190 619516000               13.000  EACH |      45.00000         585.00|      50.00000         650.00| 
  DELINEATOR-DES F                        |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       123,229.00|           $       199,475.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                              DATE : 04/09/07  PAGE : 018 -1 
CALL ORDER: 018  CONTRACT ID: 08307  COUNTIES: Ravalli  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 1  CONTRACT TIME: 30 WORKING DAYS  
PROJECT(S): (5863037000) HSIP 41(37) / 2003-SIGNING-NORTH OF FLORENCE 
  -------------------------------------------------------------------------------------------------------------------------------- 
   VENDOR RANKING                                                                              TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $        44,861.50     98.6019% 100.0000% 
   1   6576            WESTERN TRAFFIC CONTROL INC                                      $        45,497.60    100.0000% 101.4179% 
   2   2089            OMO CONSTRUCTION INC                                             $        48,973.00    107.6386% 109.1649% 
   3   4227            UNITED RENTALS HWY TECH INC                                      $        57,653.80    126.7183% 128.5151% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6576                |(   2  ) 2089 
                                          |ENGINEER'S ESTIMATE          |WESTERN TRAFFIC CONTROL INC  |OMO CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010             2000.000  UNIT |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    5000.00000        5000.00|    5500.00000        5500.00|   14855.00000       14855.00 
  MOBILIZATION                            |                             |                             | 
0030 618030080                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    4045.00000        4045.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619010051               17.000  SQFT |      26.50000         450.50|      25.00000         425.00|      35.00000         595.00 
  SIGNS-ALUM SHEET INCR (I)               |                             |                             | 
0050 619010075               70.800  SQFT |      26.50000        1876.20|      19.00000        1345.20|      13.50000         955.80 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0060 619010086              165.200  SQFT |      17.50000        2891.00|      20.00000        3304.00|      15.50000        2560.60 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0070 619010088               40.800  SQFT |      23.50000         958.80|      28.00000        1142.40|      14.50000         591.60 
  SIGNS-SHEET ALUM REFL SHT (DG)          |                             |                             | 
0080 619010230               40.000  EACH |      41.00000        1640.00|      50.00000        2000.00|      33.00000        1320.00 
  REMOVE SIGNS                            |                             |                             | 
0090 619010240                1.000  EACH |     137.00000         137.00|     150.00000         150.00|     171.00000         171.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0100 619010310              160.000  LB   |       4.50000         720.00|       5.00000         800.00|       2.50000         400.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
0110 619010480              376.000  LNFT |      11.50000        4324.00|       7.50000        2820.00|       8.00000        3008.00 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0120 619010490              104.000  LNFT |       9.25000         962.00|       8.00000         832.00|       8.00000         832.00 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0130 619011010              180.000  EACH |      26.50000        4770.00|      23.00000        4140.00|      23.50000        4230.00 
  DELINEATOR DES A                        |                             |                             | 
0140 619011040               12.000  EACH |      29.75000         357.00|      26.00000         312.00|      27.00000         324.00 
  DELINEATOR DES D                        |                             |                             | 
0150 620010300                4.000  GAL  |      75.00000         300.00|     140.00000         560.00|     115.00000         460.00 
  CURB MARKING-YELLOW                     |                             |                             | 
0160 620010310                2.000  GAL  |     150.00000         300.00|     271.00000         542.00|     115.00000         230.00 
  CURB MARKING-BLUE PAINT                 |                             |                             | 
0170 620011260               11.000  GAL  |     175.00000        1925.00|     500.00000        5500.00|     250.00000        2750.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0180 620013960               90.000  GAL  |      90.00000        8100.00|      73.00000        6570.00|      78.00000        7020.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0190 620014960               35.000  GAL  |      90.00000        3150.00|      73.00000        2555.00|      75.00000        2625.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        44,861.50|           $        45,497.60|           $        48,973.00 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                              DATE : 04/09/07  PAGE : 018 -2 
CALL ORDER: 018  CONTRACT ID: 08307  COUNTIES: Ravalli  LETTING DATE: 03/29/07 9:00 AM  DISTRICT: 1  CONTRACT TIME: 30 WORKING DAYS  
PROJECT(S): (5863037000) HSIP 41(37) / 2003-SIGNING-NORTH OF FLORENCE 
==================================================================================================================================== 
                                          |(   3  ) 4227                |(       )                    |(      ) 
                                          |UNITED RENTALS HWY TECH INC  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0010 104030010             2000.000  UNIT |       1.00000        2000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    7250.00000        7250.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 618030080                       LUMP |    7150.00000        7150.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619010051               17.000  SQFT |      26.00000         442.00|                             | 
  SIGNS-ALUM SHEET INCR (I)               |                             |                             | 
0050 619010075               70.800  SQFT |      23.00000        1628.40|                             | 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0060 619010086              165.200  SQFT |      24.00000        3964.80|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0070 619010088               40.800  SQFT |      32.00000        1305.60|                             | 
  SIGNS-SHEET ALUM REFL SHT (DG)          |                             |                             | 
0080 619010230               40.000  EACH |      40.00000        1600.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0090 619010240                1.000  EACH |     125.00000         125.00|                             | 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0100 619010310              160.000  LB   |       4.00000         640.00|                             | 
  POSTS-STEEL U SIGN                      |                             |                             | 
0110 619010480              376.000  LNFT |      14.00000        5264.00|                             | 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0120 619010490              104.000  LNFT |      14.00000        1456.00|                             | 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0130 619011010              180.000  EACH |      23.00000        4140.00|                             | 
  DELINEATOR DES A                        |                             |                             | 
0140 619011040               12.000  EACH |      34.00000         408.00|                             | 
  DELINEATOR DES D                        |                             |                             | 
0150 620010300                4.000  GAL  |     145.00000         580.00|                             | 
  CURB MARKING-YELLOW                     |                             |                             | 
0160 620010310                2.000  GAL  |     225.00000         450.00|                             | 
  CURB MARKING-BLUE PAINT                 |                             |                             | 
0170 620011260               11.000  GAL  |     500.00000        5500.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0180 620013960               90.000  GAL  |     110.00000        9900.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0190 620014960               35.000  GAL  |     110.00000        3850.00|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        57,653.80|           $             0.00|           $ 
==================================================================================================================================== 
 


